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I .  INTRODUCTION  

The City of Detroit’s Housing and Revitalization Department (“HRD”) and Planning and Development Department 
(“PDD”) seek proposals from qualified entities to design and construct new mixed-income housing and open space 
along the western edge of Detroit’s Midtown neighborhood.  

The development site, the former Wigle Recreation Center and Playfield located at 901 Selden Street in Detroit, MI, is 
comprised of one parcel measuring 306,227 square feet, or 7.03 acres (the “Wigle Site” or the “Property”). The City of 
Detroit seeks well-designed proposals for new development that will build upon the inherent strengths of the site and 
integrate the site seamlessly with the surrounding neighborhood. 

The successful Respondent will: 1) demonstrate a strong track record in delivering quality projects on time, 2) have 
significant mixed-income development expertise coupled with a commitment to creating well-designed affordable 
housing, 3) have expertise in placemaking and developing open space strategies, and 4) provide an affordable 
housing program for rental units that includes a 20% set-aside for households making 80% of area median income 

or lower, with at least 50% of the units 
being made available for rent.  

This Request for Proposals and 
Qualifications (RFP/Q) is intended to retain 
a qualified developer for the acquisition and 
development of the Wigle Site as a 
signature, sustainable, mixed-income 
residential neighborhood, with meaningful 
public space. Proposals that incorporate a 
mix of uses are also welcome. 

Respondents are asked to submit a 
comprehensive proposal that includes the 
experience and level of responsibilities of 
the development team,  site plans and 
elevations detailing the proposed 
development, and a preliminary project 
schedule and strategy for developing the 
site.  
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I I .  AREA OVERVIEW  
 
Property Description  
The Wigle Site is bounded by the John C. Lodge Freeway (US-10) northbound service drive to the west, Selden 
Street to the north, the public alley west of 3rd Street to the east, and vacated Brainard Street to the south.  A legal 
description of the Property is provided in Attachment A. 

The Wigle Site sits at the western edge of the current wave of development, just three blocks west of Woodward 
Avenue. Within the last five years much of Midtown’s development has been focused along the Woodward and Cass 
corridors in anticipation of the opening of the Q-Line (formerly M-1 RAIL) streetcar on Woodward Avenue. New 
investment and development have extended further west along 2nd Avenue and 3rd Street with the opening of major 
projects such as Will Leather Goods, Selden Standard, and El Moore. The seven-acre Wigle Site presents the largest 
publicly-held, contiguously assembled new construction site in Midtown and is exceptionally well-located within the 
development context. Selden Street provides the primary pedestrian-oriented thru-street connecting to the heart of 
Midtown; additionally a pedestrian bridge over the Lodge freeway connects Selden Street to the Woodbridge 
neighborhood to the west. To the south of the site, Martin Luther King Jr. Boulevard provides a more auto-oriented 
connection to major freeways and neighborhoods to the east and west. 
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Midtown Detroit 
The Wigle Site is located in Midtown Detroit, home to the largest concentration of cultural, educational, and medical 
institutions in Southeast Michigan. The Detroit Institute of Arts, Detroit Public Library, C. H. Wright Museum of African 
American History, Wayne State University, College for Creative Studies, Detroit Medical Center, Detroit Symphony 
Orchestra Hall, Masonic Temple, Wayne State University Research and Technology Park (TechTown), and the Henry 
Ford Hospital campus are all based in the Midtown District. Midtown establishments host two million visitors annually 
and have a daytime population of 50,000. The area boasts the recent addition of a Whole Foods Market (which is 
within one mile of the Wigle Site), its own symphony, historic inns, 11 theaters, 10 museums, over 60 restaurants, 11 
galleries, and a multitude of other services and shopping destinations in addition to ongoing activities and events, all 
within 2.7 square miles, making it one of the best walkable communities in Detroit.   

Midtown is one of the fastest developing areas in Detroit with a growing residential base and many opportunities for 
new construction and rehabilitation within its historic neighborhoods. Midtown’s largest population is comprised of 
persons between the ages of 25-44 in addition to a considerable number of seniors. Midtown has a growing moderate-
to middle-income component and a significant concentration of low-income residents. Midtown has historically had a 
strong rental housing market supported by students, medical residents, and young professionals who choose to live 
within walking distance of their employer. Overall, the Midtown population increased 7% from 2013 to 2015, 
contributing to a rental housing occupancy rate of 98%.  

As the Midtown Community Development Briefing and Investment Report contained in Attachment B demonstrate, 
there has been a considerable amount of  investment in Midtown over the past 10 years, with several additional 
investments in the pipeline. Photos of development projects and infrastructure improvements in the neighborhood are 
available by downloading the full briefing document. 
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Recent and Upcoming Investments 
The map above shows a variety of recently completed and upcoming 
investment projects in the immediate area surrounding the Wigle Site.  The 
Selden Street corridor holds the unique potential to spur productive, 
innovative, sustainable, and inclusive economic development within proximity 
to the Wigle Site. These projects include:  

• Selden Standard – Two previously-vacant storefronts on 2nd Avenue were renovated to provide a wildly 
successful destination restaurant featuring Andy Hollyday, former Executive Chef at Michael Symon's Roast.  
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• Air Gas Mixed-Use Innovation Project and Selden Innovation District – The local non-profit Midtown Detroit, Inc. 
(“MDI”) is leading the creation of the Selden Innovation District, whose goal is to accommodate and attract 
entrepreneurial uses. MDI has acquired properties located on Selden Street between 3rd Street and 2nd Avenue 
that will be renovated to provide creative and maker incubation space meant to attract innovative firms to the 
District. The former Jefferson Intermediate School building, immediately north of the Property across Selden 
Street, will be used for a mix of light manufacturing, maker space, co-working, artist studio space, and other 
collaborative commercial uses.  
 

• Selden Corridor Green Alley Renovation – MDI installed a newly 
renovated landscaped green alley to spur new investments.  

 

• Redmond Park Renovation – Located at the end of the above-mentioned 
green alley, this City-owned park underwent a $300,000 renovation 
designed by landscape architect Cynthia Silvery under the guidance of 
local residents and stakeholders. 
 

• El Moore Mixed-Use and El Moore Gardens – This renovation has 
provided a stunning hostel, urban cabin lodging, and apartment living 
complex on Alexandrine Street. Future phases will provide a community 
garden with programed open space offering a four-season outdoor 
market just around the corner, at 2nd and Alexandrine. This project is 
also located off of a green alley.  
 

• Coronado/Cass Plaza Apartment Renovation - The Cass Corridor 
Neighborhood Development Corporation (CCNDC) completed a 
renovation that has provided 70 affordable housing units.  

 

• Midtown Eco Home Project – Working with SmithGroupJJR, MDI will 
develop new construction single family homes featuring sustainable 
green efficiencies and landscape designs on vacant land currently owned 
by the City of Detroit. 

 

• Mixed-Use Victorian Rehabilitation – The Victorian mansion located at 499 W. Alexandrine has been completely 
renovated into a mixed-use building with retail space and housing.  
 

• 468 Selden – City-owned land purchased by Ferlito Construction will be developed with a new condominium 
building providing approximately 55 market rate units.  
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• 711 W. Alexandrine – This recently renovated apartment building provides needed market rate housing in 
Midtown.   
 

• Century Apartment Rehabilitation – This apartment building, located at 3954 2nd Avenue, was recently purchased 
for rehabilitation.  
 

• Wills Leather Goods – The former Tomboy Market 
was renovated to provide new retail space for 
Wills Leather Goods. 
 

• Arena District – The Property is approximately 
one-half mile from the new Little Caesars Arena, the anchor of the larger $627 million Arena District that will 
contain a mix of residences, office, retail, and entertainment uses.  

 

I I I .  PROGRAM REQUIREMENTS AND GUIDING PRINCIPLES  
 
Program Requirements 
The City requests a mixed-income development that contains a large residential component and a meaningful amount 
of publicly accessible open space. Mixed-use development with commercial uses is welcome but not required. 
Proposals should include the following elements: 

• Residential Development: A mix of unit types and sizes should be provided to create diverse housing options. 
At least 20% of the rental units shall be affordable to households making 80% of area median income (AMI) 
or lower. The residential uses may be a mix of for-sale and rental, but at least 50% of the total number of 
units must be made available for rent. In addition to the residential component, Respondents may choose to 
propose neighborhood scale retail or a mix-use plan that meets the needs of area residents. 
 

• Public Open Space: The proposed development must include a minimum of one acre of open space that is 
accessible to the public and that will accommodate a mix of users within an appropriate architectural context. 
Proposals should address any planned amenities and/or programming, and must include a maintenance plan 
for the open space component. 
 

• High-Quality Site Design: Given the size and prominent location of the Wigle Site, proposals should exhibit 
high-quality site design that will integrate the Property with the existing street grid and further the development 
of Midtown as a walkable community. Newly constructed streets will be accessible to all and must comply 

 
City of Detroit – Wigle Site – RFP 

 

8 
 
 

 



 
 
 
 
 
 

W I G L E  R F P  

with City of Detroit standards and regulatory requirements. Respondents are asked to provide a repair and 
maintenance plan for streets.  

To better convey the vision of the development of this key site, the City of Detroit secured the services of an 
architectural team to conduct an interdepartmental, in-house design exercise in order to develop three workable 
concept alternatives, provided in Attachment C. These concepts were vetted to a schematic level of design that 
demonstrate site capacity, and should be utilized as a guide for site planning. Given the large size of the Property, 
the City seeks proposals that have been thoughtfully master planned for a cohesive development that is compatible 
with the neighborhood context. All three schematic designs specifically outline RFP expectations regarding residential 
density and open space.  These options reflect the City of Detroit’s vision for the site and are not intended to 
directly prescribe site development.  

Guiding Development Principles  
The City of Detroit is committed to advancing design excellence in all projects to produce an equitable, sustainable, 
resilient, and healthy living environment for those who live, work, and play within and around the Wigle Site. 
Accordingly, proposals should exhibit walkable urban design principles and sustainable neighborhood development 
strategies that may include a variety of uses and appropriate building typologies with a variety of architectural 
expressions.  Buildings should be designed in proper form and function within the neighborhood context, and should 
be placed in relationship to adequate open space.  The open space (streets, parks, and squares) and buildings should 
be designed in relationship with each other, with the understanding that these elements facilitate “eyes and ears on 
the street.”  

Successful RFP proposals will adhere to the following guiding design principles for redevelopment of the Property: 

Street Grid and Walkable Streets 

1. Make strategic connections through the site, such as reconnecting interrupted through-streets to provide 
easy access to amenities and open spaces. 

2. Give priority to pedestrians at intersections and consider providing innovative crossing mechanisms (i.e. 
disability friendly) and a narrow roadway at connection points to reduce pedestrian crossing distances. 

3. Establish pedestrian routes via landscaping, streetscaping, and the built form to help to create a pedestrian-
friendly (inclusive of children, seniors, and people living with disabilities) and safe atmosphere. 

4. Implement traffic calming measures such as on-street parking, narrow streets, and protected bicycle lanes, 
where appropriate, to enhance the pedestrian- and child-friendly character of streets.  
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5. Define street edges by bringing development to property lines, and avoid large gaps along the street 
frontage, especially at corners, to maximize the urban fabric. 

Open Space 

1. Provide a green infrastructure (e.g. stormwater management) strategy plan. 
2. New development should integrate enhanced open spaces and streetscape improvements to create 

pedestrian-friendly streets. 
3. Open spaces, streetscapes, and medians should be universally accessible and designed by a licensed 

landscape architect. 
4. Open space should include both active and passive recreation opportunities.  
5. Clear sight lines should be maintained into and out of open spaces in order to allow for "eyes on the park" 

(addresses should front the park). 

Reinforce the Public Realm  

1. Buildings should define the public space of a street or park in a meaningful way.  
2. Each structure should be designed in such a way as to allow observation of the street and open spaces.  
3. Ensure clear views between building lobbies and streets to reinforce safety.  
4. End units should encourage use of the side streets to locate entrances, where possible and appropriate.  
5. Buildings generally should have minimal front lot line setbacks. Well-designed, varying setbacks 

(discontinuous with the lot frontage) will break up blocks and provide relief for the pedestrian.  
6. The built environment should provide interesting building typologies with varied architectural expressions, 

and should be designed to complement the community. 

Sustainable and Equitable Development  

1. Provide a diverse residential stock and density at a variety of price points, ownership types (i.e., rent, own), 
housing types (i.e., lofts, flats, apartments), and a balance of market rate and affordable units. 

2. Densities should support opportunities for neighborhood commercial investment and jobs creation, thereby 
stimulating and supporting growth in the local economy. 

3. Design for environmental sustainability - both in the natural (i.e., natural plant species) and built environment 
(i.e., storm water mitigation, LED lighting, renewable energies). 
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Parking 

1. Minimize land surface area dedicated to parking in order to maximize the site for development and open 
space. 

2. Parking should not be designed fronting a street without sufficient screening and buffering, subject to the 
approval of PDD. Furthermore, parking should be buffered with screening, buildings, or landscape. 

3. Parking lots should be screened from upper unit views with trees or trellises. 
4. Vehicular access should be located so as to minimize, if not avoid, conflicts with the pedestrian, utilizing 

alleys where possible. 
5. Bicycle parking should be located so as to minimize, if not avoid, conflicts with pedestrians, utilizing alleys 

and adequate shelter where possible. 
6. Exhaust louvers and grills from underground parking lots should be located away from pedestrian sidewalks. 

Adjacent Parcel Opportunities 
The City is interested in extending 4th Avenue southward through the Wigle Site all the way to Martin Luther King Jr. 
Boulevard. To implement this connection, the selected developer will need to request an alley vacation from Martin 
Luther King Jr. Boulevard to Brainard Street.  Respondents are strongly encouraged to show the extension of 4th 
Avenue in their proposals. 

Although the Wigle Site does not have frontage along 3rd Avenue, property owners directly adjacent to the site have 
expressed interest in discussing involvement in the development process either through a buyout or an equity stake 
in the development with the land as a contribution.  Successful proposals will not be measured by a Respondent’s 
ability to acquire adjacent land or partner with adjacent landowners, however, Respondents are encouraged to 
address an approach to these parcels in their proposals. 

IV.  REGULATORY REQUIREMENTS  

The Property is zoned SD2, which is designed to encourage a complementary mixture of more intensive pedestrian 
and transit-oriented uses that are compatible with a neighborhood center or with a location along major or secondary 
thoroughfares. Parking requirements are reduced in certain circumstances to promote use of transit and non-motorized 
transportation; shared parking and a district approach to parking are encouraged to lessen demand for off-street 
parking spaces. The SD2 code allows for parking credits for ground floor retail uses (Sec. 61-14-103), and allows 
parking off-site, should a district approach to parking be provided (Sec. 61-14-7). Please note, this is not a 
comprehensive zoning analysis and Respondents are encouraged to conduct their own due diligence.  
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V. ACQUISIT ION BID AND FINANCIAL INFORMATION 

The City of Detroit has established a fair market value of One Million Eight Hundred Thousand Dollars ($1,800,000.00) 
for the Property.  

Each proposal must include a bid price for the Property in the submission package, otherwise it shall be 
deemed ineligible for consideration. The minimum bid price is the established fair market value.  

The selected developer will be responsible for all infrastructure costs related to the project, including but not limited 
to public park enhancements, electrical, street, water, sewerage, etc.  The City may provide commercially reasonable 
credits against the bid price for actual capital costs incurred by the selected developer on publicly accessible 
infrastructure improvements.  Each Respondent seeking such credits must clearly describe the credits sought and 
articulate financially how they determined the proposed reduction in price.   

Other Public Subsidies: The City may make available to the selected developer City grant funds (including HOME 
and CDBG). The City also may support the selected developer in seeking certain City tax incentives or abatements 
and state tax credits and grant funds. 

V I .  SUBMISSION REQUIREMENTS 

Proposals shall not exceed twenty (20) double-sided pages in length, including maps, renderings, and plans.  Each 
section of the proposal must be clearly identified with the appropriate headings.  Up to ten (10) additional pages of 
financial information and/or personnel resumes may be attached as appendices.  To be considered responsive to this 
RFP, proposals must include all of the information requested.  The specifications within the RFP represent the 
minimum performance necessary for response. 

Proposals should be submitted using the following format: 

Section 1, Project Description: A narrative of the Respondent’s approach to the development of the Wigle Site, 
including proposed unit mix and size breakdown, with no less than one acre of public open space. Specifically 
articulate how the proposal is contextually appropriate, sustainable, relates to the RFP Program Requirements and 
Guiding Design Principles, and is inclusive of community engagement. Describe and support the anticipated market, 
users and/or customers of the development project. 
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Section 2, Site Plans: Provide a schematic plan including a site plan, schematic floor plans for each level, and 
rendered contextual views of the proposed development. Plans shall be no larger than 11 inches x 17 inches in size. 
In connection with these plans, specifically identify any public infrastructure, utility, zoning or other public or quasi-
public entitlements or onsite or offsite improvements not presently in place with respect to the Property, which the 
proposal assumes will need to be provided or approved by a state, county or local governmental unit or public utility 
provider. 

Section 3, Project Schedule: Include a project schedule including start and completion dates and other key dates 
as identified for action, including proposed development phases as may be applicable.  The proposal must include 
the time period by which this project will be initiated and completed. 

Section 4, Project Financing: Include specific terms of site acquisition, a development budget, including phasing as 
may be applicable, and a ten-year pro forma (operating budget) analysis including market and financial assumptions, 
and other financial information for the project.  Include the anticipated time schedule to assemble needed financial 
commitments, types of financing expected, specific incentives required and their impact on the financial assumptions, 
and letters of interest from banks or other sources.  Respondent must provide proof of its ability to close the land 
transaction with 90 days of City of Detroit approval.  Include any and all other financial commitments or projections 
that are relevant to successful completion of the project. Financial partnerships (e.g., public/private; non-profit/profit) 
must be identified. All proposals must include a bid price for the Wigle Site. 

Section 5, Open Space and Street Maintenance Plans: Respondents must provide a feasible park maintenance 
plan for the publicly-accessible open space, including a budget listing sources and uses of funds and a detailed 
explanation of how the open space will be maintained. Additionally, Respondents must provide a repair and 
maintenance plan for newly constructed streets.   

Section 6, Overview of the Organization: Provide a history of the Respondent’s business or organization, including 
years of operation, locations, size, growth, services, and financial stability. Include information regarding any pending 
or recent lawsuits against the organization, its officers, or employees. If the proposal is submitted by a lead 
organization on behalf of several partners, provide similar information for each partner. 

Section 7, Professional Qualifications: List all key individuals and third party service providers working on the 
project, their respective roles and responsibilities, and a brief professional history of each, including technical and/or 
professional expertise. An organizational chart of the members of the development team should be included along 
with a designation of the individual who is responsible for day-to-day planning and development activities for the 
project. 
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Section 8, Prior Experience: Provide a description and dates of other new construction residential projects 
completed, particularly those similar in size and characteristics and those with a large open space component.  
Include names, titles, and phone numbers of contact persons from units of government where these projects are 
located.  Include supporting documents to demonstrate capacity. 

Section 9, Local Hiring:  It is the policy objective of the City to improve the economic conditions of individuals, 
households, and companies in Detroit. City of Detroit Executive Order No. 2014-4 and Executive Order No. 2014-5, 
or any superseding executive order, regarding Resident/Local Employment and Contracting are applicable to this 
Project. Include a strategy to address local hiring and compliance with these executive orders, as well as statistics 
that evidence previous experience with local hiring on past projects. 

Note that in addition to the foregoing, finalists may also be asked to provide substantive information regarding the 
financial capacity of the submitting organization and its principals, including the Respondent’s financial statements 
from the previous three years.  Reasonable efforts shall be made by the City of Detroit to maintain such information 
in confidence during the final review period, however, as with other information submitted under this Request for 
Proposals, such information may also be subject to the Freedom of Information Act. 
 

VI I .  EVALUATION AND SELECTION PROCESS  
 
Evaluation Process 
A Selection Committee (the “Committee”) will be established to review submissions. The Committee will consist of 
representatives from HRD, PDD, the Jobs and Economy Team, and two community stakeholder representatives. 
Additionally, the Committee may seek assistance from selected consultants. The Committee reserves the right to 
contact references and verify material submitted in any proposal.  

The submission of a proposal with all the requested information does not guarantee the Respondent will be a 
candidate for an interview. 

The Committee may elect to schedule interviews with a short list of submitters. The Respondent(s) interviewed will 
be given the opportunity to discuss in more detail their qualifications, past experience, and redevelopment proposal 
during the interview process. Following the interview phase, and assuming the Committee elects to pursue a specific 
proposal, a Respondent may be selected. 

The selected developer, after approval of the sale by the City of Detroit, must fully secure the property. The City 
intends to negotiate the terms and conditions of the sale and development through a Development Agreement, a 
sample of which is provided in Attachment D. It is the City’s expectation that the Wigle Site should be developed by 

 
City of Detroit – Wigle Site – RFP 

 

14 
 
 

 

http://www.detroitmi.gov/Portals/0/Docs/Law/ExecutiveOrders/Executive%20Order%20No%202014-4.pdf
http://www.detroitmi.gov/Portals/0/Docs/Law/ExecutiveOrders/Executive%20Order%20No%202014-5.pdf


 
 
 
 
 
 

W I G L E  R F P  

the end of the calendar year 2020. As set forth below, a developer’s demonstrated capacity to meet the timeline will 
be a factor in proposal evaluation. 

Selection Criteria  

 

 

Development Strategy and Methodology 

• The proposed development and methodology provided by the Respondent is logical, 
reasonable, and clearly understandable, and indicates an understanding of realistic sources 
and uses of funds required for the project. 

• The budgets provided indicate the Respondent’s commitment to ensuring the pricing proposed 
is reasonable. 

• The proposed timeline and phasing ensures timely completion of the project. 

20 Points 

Project Design Standards 

• The degree to which the Respondent can demonstrate the proposed project and architectural 
design incorporate a philosophy of strong design principles, environmental standards, and 
reflect the RFP Program Requirements and Guiding Design Principles.   

20 Points 

Financial and Leverage Capacity 

• Ability to obtain, structure, and implement financing for the proposed development, including 
demonstrated ability to procure financing   and   complete   projects   on   schedule   and   within   
budgetary assumptions. 

• Depth and credibility of financial pro forma, ability to deliver identified financial sources, and 
capacity of development principals.  

20 Points 

Respondent and Proposed Team Experience 

• Successful experience in the planning, redevelopment, construction, and management of 
development projects of comparable size and complexity. 

• Cohesion of the team, as demonstrated by previous experience working together. 
• The degree to which the team demonstrates successful experience with ownership and 

management of rental developments of similar size. 

20 Points 
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The major criteria for selecting an entity will be the submission of qualifications that meet the criteria stated in Section 
VI of this RFP, titled Submission Requirements. A qualified entity is an individual or development team that, in the 
opinion of the Committee, possesses the experience, design acumen, and financial resources necessary to undertake 
and successfully complete the development of the site within the requirements of federal and local laws and 
regulations.    

VI I I .  SUBMISSION PROCESS AND T IMELINE 
 
Directions for Submissions 
To be considered, all RFPs must be received by 5:00pm EST on Monday, November 14, 2016. The responsibility of 
submitting the RFP rests entirely with the Respondent to the RFP. 

Submissions may be made electronically in an 8.5x11 (plans no larger than 11x17) PDF format via email to 
wigle@detroitmi.gov, or delivered to the Housing and Revitalization Department, Attn: Donald Rencher, located at 2 
Woodward Avenue, Suite 908, Detroit, Michigan 48226. Hardcopy submissions must include three copies of the 
materials. 

Proposals sent by overnight delivery service will be considered timely if the date stamped is at least one (1) day 
before the date set for receipt of the RFP. The burden of proof to establish timely filing of a proposal by overnight 
delivery service shall be solely upon the entity or person submitting the proposal. It is the respondent’s obligation to 
ensure the required submission arrives in a timely manner at the specified location. Any submission that is not 
properly marked, addressed, or delivered to the submission place, in the required form, by the required submission 
time will be ineligible for consideration. Faxed submissions will not be accepted.  

Local Hiring and Participation 

 Strategy addressing local hiring and compliance with Executive Order No. 2014-4 and 
Executive Order No. 2014-5,  or any superseding executive order, and evidence of previous 
local hiring experience. 

 Detroit-based project team and/or partnerships with local firms and community organizations.  

10 Points 

Bid Price 

• Value of the acquisition terms 10 Points 
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Once received by HRD, submissions will not be returned. Formal communication, such as requests for clarification 
and/or information concerning this solicitation shall be submitted by email to wigle@detroitmi.gov. Responses will be 
provided to all inquiries and answers to frequently asked questions will be available.  Responses to questions will be 
e-mailed to all Respondents on a weekly basis. No information concerning this solicitation or requests for clarification 
will be provided in response to telephone calls.   

All expenses involved in the preparation and submission of the RFP to the City of Detroit or any work performed in 
connection therewith shall be assumed by the developer. No payment will be made by the City of Detroit for any 
responses received, nor for any other effort required of or made by the developer prior to the commencement of work. 

All information in a Respondent’s proposal is subject to disclosure under the provisions of Public Act No. 442 of 1976, 
as amended (known as the Freedom of Information Act).  

Pre-Submission Conference & Timeline 
On Wednesday, September 28, 2016, the Housing and Revitalization Department will conduct an optional Pre-
Submission Conference at 2 Woodward Avenue, Suite 908 from 1:00 p.m. to 2:00 p.m.  Those unable to join in person 
may participate by phone using dial-in number (641) 715-3580 with access code 465-220-363. 

ACTIVITIES       DATE   

Release Date:        September 14, 2016 
Pre-Submission Conference:      September 28, 2016 
Proposal Submission Deadline:      November 14, 2016 
Selection of Preferred Developer List:     November 30, 2016 
Shortlist Interviews:       December 5-9, 2016  
Final Selection/Recommendation:     December 16, 2016 
 

For any questions regarding the submission of qualification statements, please contact wigle@detroitmi.gov. 

IX .  RESERVATION OF RIGHTS 

The City of Detroit reserves the right to reject any and all proposals and to select the proposal it deems is in the best 
interests of the City, even if it is not the highest purchase price. 
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The City of Detroit reserves and may exercise the right to request one or more of the developers to provide additional 
material, clarification, confirmation, or modification of any information in the submission, and can supplement, amend, 
substitute, cancel, or otherwise modify this Request for Proposals at any time prior to the selection of one or more 
developers. 

In the event that the process outlined in Section VIII does not result in the execution of a definitive selection, the City 
of Detroit, at its sole option, may choose to initiate negotiations with any other qualified developer, reopen the entire 
RFP process, or pursue any other avenues for the sale of the property deemed appropriate by the City of Detroit. 

All land sales made by the City of Detroit must be approved by Detroit City Council.  

Please Note: All Property will be sold “AS IS.” 

Respondents are hereby notified that the City has not investigated the environmental condition of the Property in this 
RFP. Various Federal, State, or other City agencies may have information regarding the environmental condition of 
the site. Each firm is encouraged to conduct its own due diligence regarding the environmental condition of the 
Property which that firm proposes to acquire and is notified that the Property may be the subject of environmental 
contamination. The City of Detroit makes absolutely no warranty or representation regarding the environmental 
condition of any of the sites offered within this RFP. 

X. L IST OF ATTACHMENTS 

A. Legal Description 

B.  Midtown Community Development Briefing and Investment Report 

C.  Development Program and Site Design Study 

D. Standard City of Detroit Development Agreement

 

 
 

  
 

City of Detroit – Wigle Site – RFP 
 

18 
 
 

 



 
 
 
 
 
 

W I G L E  R F P  

 
Attachment A 

Legal Description 
 

  

 





 
 
 
 
 
 

W I G L E  R F P  

 
Attachment B 

Midtown Community Development Briefing  
and Investment Report  
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2016 Community Development Briefing



Midtown

POPULATION

17,643

EMPLOYMENT

Total Population

20,653
TechTown
383
New Center
2,627

7% 56%
Population increase since 2013 Diversity Index

50,000 +

51%

Midtown Workers

Midtown is made up of a very diverse workforce. Major industries include healthcare, 
education, and arts & culture.

The College for Creative Studies, Detroit Medical Center, Henry Ford Health System, 
and Wayne State University employ over half of all Midtown’s workforce. 

Midtown’s small businesses like to hire locally. Over half of the small business workforce 
live in the City of Detroit.

Employed by Anchor Institutions

54%
Detroit Residents Employed by Midtown’s Small Businesses

VISITORS

2.7 Million +
Annual Visitors Each year, people from all over come to visit Midtown for its major events  and 

cultural institutions. Some of the major cultural events and institutions are 
included below:

Museum of African American History

Detroit Historical Museum
Detroit Institute of Arts
Detroit Public Library
Detroit Symphony Orchestra
Michigan Science Museum

African World
Art X
Concert of Colors
Dlectricity
Noel Night

Major Cultural Institutions

Major Events

Visitors/Year

Visitors/Year

100,000
677,496
500,000
250,000
173,891
265,000

150,000
15,000
80,000
175,000
40,000



BUSINESSES

Storefront businesses 
opened or expanded

110 +

Midtown Business Breakdown

Bars Cafes

Clothing & Apparel
Entertainment

Grocery/Market

Health & Wellness
Hotel/Lodging

Office
Pharmacy Restaurants
Retail

Services

39 129
6

16
4

23
8

73
18
4
6

14

   Small businesses are in the pipeline looking for space in Midtown/New Center

2013-2016 New Businesses

Retail Rental Rates

$16 - $30 NNN
Office Rental Rates

$14 - $20 NNN

27
91
98

94
46
96

Other businesses
opened or expanded

Additional start-ups opened in 
TechTown or Green Garage

Businesses received 
assistance from MDI

Total new businesses 
minority/woman owned

New businesses anticipated 
to open in 2016



2015 HOUSING SURVEY

6072
Total Housing Units Surveyed

98%
$1.60 - $2.12

Rate/Square Foot

Rental Housing

For Sale Housing

$279,567
$283,813

Average Listing Price
Average Sale Price

$210
77 Days

Average Price/SqFt
Average Days Listed

Over $2.1 Billion
2006-2016 Investment in Midtown & New Center

Over $2.3 Billion
Midtown & New Center Investments in the Pipeline

Over 2000 units 
have been added 
or renovated. An-
other 3169 units/
beds are in the 

pipeline.

Over 550K square 
feet has been 

added or upgrad-
ed. Over

170K is in the 
pipeline.

Over 3000 spaces  
have been added.  

600 more are 
scheduled to come 

online.

Over 3.5 million 
square feet has 
been added or 
upgraded. Over 
400K is coming 

online.

Over 13 miles of 
streets/bike lanes 
and over 5 acres 

of parks have 
been improved. 

Institutional 
Space

Commercial 
Space

Housing
Units

Infrastructure
Upgrades

Parking
Spaces

INVESTMENT

Under 
Construction Pipeline

3169 Units/Beds761 Units

25% Affordable

Occupied

2014-2015 Rental Increases
Art Center
Brush Park
Cass Park

Medical Center
New Center
North Cass

Wayne State
Woodbridge

11%
15%
2%

10%
14%
12%
10%
6%

Total Midtown/New Center Increase: 10% 



LIVE MIDTOWN

1,332 Total participants include all rental, renewals, home purchases, and exterior improvement 
participants.

When factoring in the average household size of 1.52, 2,025 residents were impacted. 

740 Live Midtown participants were new to the Midtown area. When factoring in the aver-
age household size, 1,125 new residents were attracted to Midtown by the program.

592 Live Midtown participants were already living in the Midtown area. When factoring in 
the average household size, 900 existing residents were retained by the program. 

Over the 5 year period, the program has leveraged $11,452,730 in rental payments and 
$10,216,114 in home purchases.

Financial Impact

Retained Midtown Residents

New Midtown Residents

Adjusted for Household Size

Total Participants

2,025

1,125

900

$21 Million +

Program Participants Institution Participants Moved From Race

Job Category Income Age

92% - Rental (1220)

7% - Purchase (101)1% - Exterior

43% - WSU

25% - HFHS

32% - DMC 26% - Out of 
State/Country

33% - Detroit

38% - Metro Area

3% - In State

39% - African 
American

21% - Asian

35% - Caucasian

3% - Hispanic/Latino
2% - Other

14% - Office & 
Clerical

7% - Technician

46% - Professional

15% - Service

1% - Executive

11% - Research & 
Teaching Assistants

3% - Post-Doc Fellow 3% - Professor/Assistant 
Professor

10%  
10-20K

13% 20-30K

27% 30-40K 27% 40-50K

14% 50-60K

4% 60-70K
2% 70-80K

1% 80-90K2% 90-100K
2% 100K +

30% 20-29

43% 30-39

12% 40-49

11% 50-59

4% 60-69
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NEW CENTER DISTRICT
01. Lofts at New Center (2007)
02. Midtown Square Apartments (2007)
03. Henry Ford Hospital Improvements (2008)
04. Argonaut Building Renovation/CCS Taubman Center (2009)
05. New Center Park (2009)
06. Fisher Kahn Apartments (2011)
07. Henry Ford Innovation Institute (2011)
08. New Center Commons Apartments (2011)
09. Resendes Design Group (2011)
10. Shinola Watch & Leather Factory (2012)
11. Birchmont (2013)
12. New Center Square (2013)
13. Boulevard West Building Upgrade (2015)
14. Detroit Police Department Headquarters (2015)
15. The Sprinkler Building (2015)
16. Wayne County Community Health (2015)
17. Woodward Shoppes (Planned)
18. NW Third/W. Grand Boulevard (Planned)
19. Fisher Building Redevelopment (Planned)
20. Albert Kahn Building Redevelopment (Planned)
21. 7441 Second (Planned)
22. 6402 Woodward (Planned)

TECH TOWN
23. NextEnergy (2005)
24. University Prep Academy Elementary - Ellen Campus (2005)
25. Graphic Arts Lofts (2006)
26. University Prep Academy Elementary - Murray Campus (2008)
27. New Amsterdam Lofts (2008)
28. WSU Public Safety Headquarters (2008)
29. Second Avenue Special LED Street Lighting Project (2012)
30. IBio The Integrative Biosciences Center (2015)
31. Cass Avenue Mixed Use (WSU Criminal Justice Building) (Planned)

WAYNE STATE UNIVERSITY DISTRICT
32. WSU Macabees Building Renovation (2005)
33. WSU Undergraduate Dormitories/Mixed Use Development (2005)
34. WSU Chemistry Building Renovation and Expansion (2009)
35. WSU Engineering School Expansion and Renovations (2009)
36. WSU Law School Expansion (2010)
37. Union at Midtown (2011)
38. Detroit Historical Museum Renovation (2012)
39. Carhartt (2015)
40. The Verona Renovations (2015)
41. WSU School of Social Work (2016)
42. Union at Midtown – Phase II (Planned)/ Mac n’ Brewz (completed)

ARTS CENTER DISTRICT
43. CCS Josephine Ford Sculpture Garden (2005)
44. Park Shelton Condo Renovations (2005)
45. DIA Renovation and Expansion (2008)
46. Art Center Garden (2010)
47. Golightly Pre-School (2010)
48. Hellenic Museum of Michigan (2012)
49. Palmer Street Apartments (2015)
50. 609 E. Kirby Lofts (2016) 
51. 5734 Woodward (2016)
52. Art Center Row Houses (2016)
53. 110 E. Ferry Renovation (Planned)

NORTH CASS DISTRICT
54. Detroit School of Arts (2005)
55. University of Michigan - Detroit Center (2005)
56. 55 W. Canfield Lofts (2006)
57. Chesterfield Apartments Rehab (2006)
58. The Whitney Renovation (2007)
59. Motor City Brewing Renovations (2007)
60. Nine on Third Townhomes (2007)
61. Studio One Development (2008)
62. Willy’s Overland Lofts Mixed-Use Development (2008)
63. North Cass Community Garden (2009)
64. Beethoven Apartments (2009)
65. The Green Garage (2011)
66. Great Lakes Coffee Roasting Company (2012)
67. Adnan Charara Studio (2013)
68. Sherbrooke Apartments (2013)
69. The Auburn (2013)
70. The Brentwood Apartments (2014)
71. HopCat (2014)
72. Woodward Garden Block Development (2014)
73. Selden Standard (2014)
74. Jolly Pumpkin (2015)
75. Cass Plaza/Davenport (2015/2016)
76. Forest Arms Renovation (2015)
77. UM Architecture Studio (2015)
78. El Moore (2015)
79. 3980 Second (2015)
80. Rainer Court (2015)
81. Woodward Willis Building (2015)
82. WILL Leather Goods (2015)
83. Third Man Records (2015)
84. Strathmore Apartments (2016)
85. 678 Selden (2016)
86. Treymore Apartments (2016)
87. Eco-Homes (Planned)
88. Selden Street Development (Planned)
89. Shinola Audio Factory (Planned)

MEDICAL CENTER DISTRICT
90. The Ellington Lofts Development (2006)
91. MOCAD (2006)
92. N’Namdi Contemporary Gallery (2008)
93. Mid-Med Building (2008)
94. WSU Medical Library (2009)
95. 71 Garfield (2010)
96. CHM Pediatric Specialty Center (2010)
97. Harper/Hutzel/CVI Hospitals Upgrades and Expansion (2011)
98. Hutzel Women’s Hospital Renovation (2011)
99. Newberry Hill Apartments (2011)
100. Rehab Institute of Michigan (2011)
101. Central Campus Parking Deck (2012)
102. WSU Psychology Building (2012)
103. Whole Foods Market (2013)
104. Children’s Hospital New Facilities (2014)
105. DMC Heart Hospital & Parking Deck (2015)
106. WPG Medical Clinic Building (Planned)
107. McGlaughlin Hall (Planned)
108. 92 E. Forest (Planned)
109. The Plaza (Planned)

CASS PARK DISTRICT
110. Canine to Five Dog Daycare (2005)
111. Cass Tech High School (2006)
112. The Hub Bicycle Shop (2008)
113. Burton School Project (2009)
114. DC3 Car Wash Redevelopment (2012)
115. Coronado Apartments (2013)
116. Cornerstone Estates (2013)
117. Iconic Building (2015)
118. 644 Charlotte (2016)
119. Eddystone Renovation (Planned)
120. Chungs Restaurant Redevelopment (Planned)
121. Scott Mansion Redevelopment (Planned)
122. Shipyard (Planned)

BRUSH PARK DISTRICT
123. Inn at 234 Winder (2007)
124. ACLU (2008)
125. Brush Park Village North (2008)
126. Crystal Lofts Mixed-Use Rehab (2008)
127. Michigan State University - Detroit Center (2009)
128. Garden Lofts at Woodward Place (2010)
129. The Edmund (2012)
130. Rainbow Child Care Center (2016)
131. The Scott (2017)
132. Bedrock Development (Planned)
133. Wheeler Recreation Center Redevelopment (Planned)

M I D T O W N  D E T R O I T
DE VELOPMENT PLAN  (2005 -  2016)
LEGEND

MIDTOWN VIADUCT PROJECTS

PARK/GARDEN PROJECTS

M-1 RAIL STATION LOCATIONS

MIDTOWN LOOP

PROJECTS COMPLETED OR PLANNED (2005 - 2016)

STREETSCAPE IMPROVEMENT PROJECTS

MIDTOWN LOOP

GREEN ALLEY PROJECTS



Midtown Detroit, Inc.
Investment Report 2006‐2016

Year  Project Address Amount  Units/SF/Parking Use Area
2006 Bankle Building Façade 4265 Woodward Ave. $150,000 Façade Improvements Commercial Brush Park District
2006 Cass Tech High School  2501 2nd Ave. $114,500,000 402,000 SF Educational Facilities Investment Cass Park District
2006 Charfoos & Christensen (Hecker‐Smiley Mansion) 5510 Woodward Ave. $900,000 21,000 SF Commercial Art Center District
2006 Chesterfield, The 3566 Cass Ave. $2,300,000 24 Units Residential/Mixed‐Use North Cass District
2006 Detroit Police Central District HQ 7310 Woodward Ave. $4,100,000 225,000 SF Private Commercial New Center
2006 Detroit Youth Foundation ‐ Youthville 7375 Woodward Ave.  $12,000,000 75,000 SF Educational Facilities Investment New Center
2006 Ecumenical Theological Seminary 2930 Woodward Ave. $1,000,000 16,655 SF + 120 Parking Educational Facilities Investment Brush Park District
2006 Ellington Lofts, The 3670 Woodward Ave.  $35,000,000 55 Units +13,000 SF Residential/Mixed‐Use Medical Center District
2006 Good Wells Natural Food Market 418 West Willis Street $25,000 2,000 SF Commercial North Cass District
2006 Graphic Arts Lofts 41 Burroughs $6,270,000 40 Units Residential/Mixed‐Use TechTown District
2006 JVS Improvements 4250 Woodward Ave. $100,000 31,500 SF Institutional Campus Investment Medical Center District
2006 Lofts at 55 West  55 W. Canfield  $5,300,000 30 Units Residential/Mixed‐Use North Cass District
2006 Museum of Contemporary Art Detroit (MOCAD) 4454 Woodward Ave.  $3,000,000 22,000 SF Institutional Medical Center District
2006 New Center Streetscape Improvements Phase I Woodward and Cass Ave. $3,700,000 1.5 Miles Public Infrastructure New Center
2006 Springfield Lofts  627 Alexandrine $2,000,000 10 Units Residential North Cass District
2006 Starbucks (In the Ellington) 3670 Woodward Ave. Not Available  1,500 SF Commercial Medical Center District
2006 Woodward Ave. Streetscape Phase IV  Selden to Warren/Ferry to I‐94 $4,600,000 .7 Miles Public Infrastructure Cass Park District
2007 Bank of America (In the Ellington) 3670 Woodward Ave. $800,000 2,000 SF Commercial Medical Center District
2007 Charlotte Apartments 66 Charlotte/74 Charlotte $2,400,000 10 Units Residential  Cass Park District
2007 FedEx/Kinko's (In the Ellington) 3670 Woodward Ave. Not Available  3,000 SF Commercial Medical Center District
2007 Inn at 234 Winder  234 Winder St Not Available  Commercial Brush Park District
2007 Lofts at New Center 9 Pallister St  $14,280,000 80 Units Residential/Mixed‐Use New Center
2007 Motor City Brewing Tap Room 470 W. Canfield Detroit $200,000 3,500 SF Commercial North Cass District
2007 Nine on Third Townlofts  4402 Third St.  $1,700,000 9 Units Residential/Mixed‐Use North Cass District
2007 Re:View Contemporary 444 West Willis Street $100,000 1,300 SF Commercial North Cass District
2007 Whitney Renovation, The 4421 Woodward Ave. $1,000,000 7,500 SF Commercial North Cass District
2008 ACLU 2966 Woodward Ave. $1,500,000 9,500 SF Commercial Brush Park District
2008 Au Bon Pain (DMC) 4201 St. Antoine $200,000 Commercial Medical Center District
2008 Black Dress Shop, The 87 E. Canfield $25,000 1,000 SF Commercial Medical Center District
2008 Crystal Lofts  3100 Woodward Ave.  $5,000,000 20 Units + 12,380 SF Residential/Mixed‐Use Brush Park District
2008 Curl Up & Dye 4215 Cass Ave. $75,000 1,500 SF Commercial North Cass District
2008 Detroit Institute of Arts Renovation  5200 Woodward Ave.  $160,000,000 657,650 SF Institutional Art Center District
2008 Fifth Third Banking Center (In the Studio One) 4501 Woodward Ave.  $2,400,000 1,500 SF Commercial North Cass District
2008 Garden Lofts 66 Winder $75,000,000 62 Units Residential New Center District
2008 Henry Ford Hospital Renovation 2799 W Grand Blvd $310,000,000 Institutional New Center
2008 HFHS Genetric Laboratory (TechOne) 440 Burroughs $3,000,000 10,000 SF Institutional TechTown District
2008 Hub Bicycle Shop, The  3611 Cass Ave. $50,000 6,750 SF Commercial Cass Park District
2008 Lefty's Lounge 5440 Cass Ave. $300,000 2,000 SF Commercial Wayne State University District
2008 Mario's Italian Restaurant 4222 2nd Ave. $500,000 13,000 SF Commercial North Cass District
2008 Michigan First Credit Union 5057 Woodward Ave. Not Available  Commercial Wayne State University District
2008 Mid‐Med Lofts 4265 John R. St $2,000,000 36 Units Commercial Medical Center District
2008 New Amsterdam Lofts 6200 Second $7,800,000 55 Units Residential/Mixed‐Use TechTown District
2008 New Center Woodward Gateway Façade Improvements Phase I 6432 Woodward Ave. $300,000 7 Storefronts Private Commercial New Center
2008 People's Records 3161 Woodward Ave. $60,000 450 SF Commercial Medical Center District
2008 Physicians Pharmacy 40 East Alexandrine Street Not Available  Commercial Medical Center District
2008 Planned Parenthood 4229 Cass Ave. $1,000,000 Commercial Cass Park District
2008 Studio One Apartments  4501 Woodward Ave.  $55,000,000 124 Units Residential/Mixed‐Use North Cass District
2008 University Prep Acadey Elementary (Murry Campus) 435 Amsterdam $10,000,000 50,000 SF Educational Facilities Investment TechTown District
2008 University Preparatory Academy Middle School ‐ Math & Science 5020 John R Rd. $15,000,000 80,000 SF Educational Facilities Investment Art Center District
2008 Wayne State University Dormitories (Towers  & Gafari) Anthony Wayne Drive  $98,000,000 Institutional Campus Investment Wayne State University District
2008 Wayne State University Forest Ave. Parking Deck (Studio One Apts) Forest Ave. $15,900,000 950 Parking Institutional Campus Investment Wayne State University District
2008 Willys Overland Lofts  444 W. Willis Ave.  $18,000,000 75 Units Residential/Mixed‐Use North Cass District
2008 Woodward Garden Block Development Phase I ‐ Parking Structure 71 W. Alexandrine $9,000,000 300 Spaces Commercial North Cass District
2008 WSU Public Safety Headquarters 6050 Cass Ave. $6,640,000 60,000 SF Institutional Campus Investment TechTown District
2009 39 & 61 Peterboro 39 & 61 Peterboro $2,500,000 6 Units Residential Cass Park District
2009 Beethoven Building 4474 Third St. $1,800,000 28 Units Residential/Mixed Use North Cass District
2009 Carlton, The 2915 John R  $15,000,000 49 Units + 4,842 SF Residential/Mixed‐Use Brush Park District
2009 CCS Taubman Campus (Argonaut Building) 485 W Milwaukee Ave. $145,000,000 750,000 SF Institutional New Center
2009 Little Asia Market 4718 Anthony Wayne Dr. Not Available  Commercial North Cass District
2009 Michigan State University Detroit Center 3408 Woodward Ave. $2,000,000 15,880 SF Institutional Campus Investment Brush Park District
2009 Motown Montessori 3420 Cass Ave. $1,300,000 Commercial Cass Park District
2009 MSU Osteopathic Center 4707 St. Antoine Not Available  Medical Facilities Investment Medical Center District
2009 New Center Park 2290 W Grand Blvd $1,800,000 .5 Acres Public Infrastructure New Center
2009 North Cass Community Garden Second/W. Willis $100,000 .5 Acres Public Infrastructure North Cass District
2009 Textures by Nefertiti 4147 Cass Ave. # 200 $25,000 Commercial North Cass District
2009 Third Bar 4626 Third Ave. $100,000 4,813 SF Commercial North Cass District
2009 Wasabi 15 East Kirby Street $240,000 Commercial Art Center District
2009 Wayne State University Chemistry Building Expansion WSU Campus $42,000,000 105,500 SF Institutional Campus Investment Wayne State University District
2009 Wayne State University Danto Engineering Development Center Warren at Anthony Wayne  $28,000,000 82,500 SF Institutional Campus Investment Wayne State University District
2009 Wayne State University Medical Education Commons  540 E Canfield $35,000,000 53,000 SF Institutional Campus Investment Medical Center District
2010 71 Garfield  71 Garfield  $6,000,000 20 Units Residential/Mixed‐Use Medical Center District
2010 Art Center Community Garden John R/E. Palmer $100,000 .6 Acres Public Infrastructure Art Center District
2010 Be Nice Yoga 4100 Woodward Ave. $40,000 1,200 SF Commercial Medical Center District
2010 Boulevard West Building  2990 W Grand Blvd $1,256,000 40,000 SF Institutional New Center
2010 City Wings 2896 W. Grand Blvd. Not Available  1,200 SF Commercial New Center
2010 Community Acupuncturist 4100 Woodward Ave. $70,000 1,600 SF Commercial Medical Center District



Midtown Detroit, Inc.
Investment Report 2006‐2016

Year  Project Address Amount  Units/SF/Parking Use Area
2010 D MET Design 15 E. Kirby, Suite 103 Not Available  Commercial Art Center District
2010 Golightly Preschool 5536 Saint Antoine St $20,000,000 Educational Facilities Investment Art Center District
2010 Goods 15 E Kirby St  $25,000 Commercial Art Center District
2010 Green Alley ‐ Pilot Second btwn Canfield/Prentis $75,000 Public Infrastructure North Cass District
2010 Kumon of Midtown Detroit 41 Burroughs St. #105 Not Available  2,000 SF Commercial Art Center District
2010 Majestic Alley Deck 4140 Woodward Ave. $145,000 Commercial Medical Center District
2010 MDOT Intermodal Site Phase I 6270 Woodward Ave. $80,000 168 Parking Institutional TechTown District
2010 N'Niamdi Contemporary Gallery 52 E Forest  $4,400,000 16,000 SF Commercial Medical Center District
2010 Starter's Restaurant and Bar 4501 Woodward Ave. Not Available  Commercial North Cass District
2010 Tim Horton's 460 W. Baltimore Ave. Not Available  900 SF Commercial New Center
2011 Fisher Kahn Apartments 7409 Second $1,700,000 32 Units Residential/Mixed‐Use New Center
2011 Fourteen East 15 E Kirby St  Not Available  1,500 SF Commercial Art Center District
2011 Green Garage 4444 Second Ave. Not Available  11,000 SF Commercial North Cass District
2011 Harper/Hutzel/CVI Hospitals Upgrades and Expansions 3990 John R St $136,390,000 175,000 SF Medical Facilities Investment Medical Center District
2011 Henry Ford Innovation Institute  2799 W. Grand Blvd $12,000,000 38,000 SF Medical Facilities Investment New Center
2011 MDI Co‐Lab Office 3939 Woodward Ave $238,000 3,500 SF Commercial North Cass District
2011 Midtown Loop Phase I ‐ Kirby and John R Kirby and John R $1,750,000 .85 Miles Public Infrastructure Art Center District
2011 New Center Commons Apartments 640 & 676 Delaware Not Available  71 Units Residential  New Center
2011 Newberry 100 East Willis $5,900,000 28 Units Residential/Mixed‐Use Medical Center District
2011 Palmer Court Townhomes Renovation 5575 Saint Antoine St.  $4,000,000 173 Units Residential/Mixed‐Use Art Center District
2011 Peacock Room 15 E. Kirby Ave Not Available  Commercial Art Center District
2011 People's Records 4100 Woodward Ave. Not Available  450 SF Commercial Medical Center District
2011 PNC Renovation 4111 Woodward Ave. Not Available  2,000 SF Commercial North Cass District
2011 Rehab Institute of Michigan Addition & Renovation 261 Mack Ave. $5,507,655 14,000 SF Medical Facilities Investment Medical Center District
2011 Seva 66 E. Forest  $300,000 4,000 SF Commercial Medical Center District
2011 Slows to Go 4107 Cass Ave. $1,500,000 6,000 SF Commercial North Cass District
2011 Sugar Hill Walkway Phase I  52 E. Forest (east)/71 Garfield (east) $600,000 Public Infrastructure Medical Center District
2011 The Luella Hannan Memorial Foundation 4750 Woodward Ave. $104,000 Lighting Upgrades/Sculpture/Rain Garden Commercial Medical Center District
2011 Union at Midtown 4830 Cass Ave. $10,500,000 81 Units + 6,000 SF Residential/Mixed‐Use Wayne State University District
2011 Wayne County Sherriff's Office 4747 Woodward Ave. $800,000 39,754 SF Commercial North Cass District
2011 Woodward Garden Block Development  Phase II ‐ New Office  3939 Woodward Ave $9,000,000 27,000 SF Commercial North Cass District
2011 WSU Law School 471 E. Palmer $5,700,000 10,000 SF Institutional Campus Investment Wayne State University District
2012 Bottomline Coffee House 4474 Third Ave. Not Available  Commercial North Cass District
2012 Cass Café Façade Improvement 4620 Cass Ave. $100,000 Façade Improvements  Commercial Wayne State University District
2012 CHM Pediatric Specialty Center 3901 Beaubien St $42,788,000 83,000 SF Medical Facilities Investment Medical Center District
2012 DC3 Car Wash Redevelopment 3159 Woodward Ave. $1,500,000 Commercial Cass Park District
2012 Detroit Historical Museum 5401 Woodward Ave. $12,000,000 78,000 SF Institutional Wayne State University District
2012 Great Lakes Coffee Roasting Company 3965 Woodward Ave.  $565,000 1,800 SF Commercial North Cass District
2012 Hellenic Museum of Michigan 67 East Kirby Street  $1,000,000 1,000 SF Institutional Medical Center District
2012 Kresge Detroit Office 3965 Woodward Ave.  $307,000 2,500 SF Commercial North Cass District
2012 La Palma 113 E. Canfield St. Not Available  1,600 SF Commercial Medical Center District
2012 Maccabees Restaurant 5057 Woodward Ave. $625,000 4,000 SF Commercial Wayne State University District
2012 Medical Center Village Upgrades 4690 St. Antoine Not Available  Residential Medical Center District
2012 Queen Lillian Medical Offices 3901 Chrysler Service Dr. $18,000,000 62,840 SF Medical Facilities Investment Medical Center District
2012 Second Avenue Special LED Street Lighting Project Second Ave. to Anthony Wayne $510,000 0.5 Miles Public Infrastructure TechTown District
2012 Shinola 465 W. Milwaukee $2,500,000 10,000 SF Commercial New Center
2012 The Auburn 4258 Cass Ave. $12,300,000 58 Units + 8,659 SF Residential/Mixed‐Use North Cass District
2012 The Edmund 104 Edmund $2,700,000 6 Units Residential Brush Park District
2012 Third Ave. Two Way Traffic Conversion with Bike Lanes Between Warren and Temple/3rd to Cass $322,000 1.42 Miles Public Infrastructure Cass Park District
2012 WSU Energy Efficiency Upgrades General WSU Campus $3,200,000 Public Infrastructure Wayne State University District
2012 Yoga Shelter Midtown Detroit 69 W. Forest Avenue $200,000 2,200 SF Commercial North Cass District
2013 437 W. Forest 437 W. Forest Not Available  Residential North Cass District
2013 Adnan Charara Studio 4130 Cass $700,000 7,200 SF Commercial North Cass District
2013 Bikram Yoga Midtown 55 W. Canfield  $1,000,000 3,000 SF Commercial North Cass District
2013 Birchmont 93 Seward Not Available  31 Units Residential  New Center District
2013 Cornerstone Estates 3200 Lodge Service Dr. $46,200,000 180 Units Residential Cass Park District
2013 Coronado Apartments 3751‐53 Second Ave. $5,200,000 24 Units Residential Cass Park District
2013 Detroit Receiving Hospital w/Prep & recovery $8,376,469 9,300 SF Medical Facilities Investment Medical Center District
2013 Ferry Street Landscape Plan 110 E. Ferry $50,000 Residential Art Center District
2013 Great Expresssions 3670 Woodward Ave. Not Available  2,400 SF Commercial Medical Center District
2013 HUH Emegency Dept. Expansion $9,919,141 20,500 SF Medical Facilities Investment Medical Center District
2013 La Feria 4130 Cass Ave. $600,000 1,000 SF Commercial North Cass District
2013 La Hooka Town / Indian Palace 4445 Second Ave. Not Available  1,500 SF Commercial North Cass District
2013 Midtown Loop Phase II – Canfield & John R  Canfield and John R $2,300,000 .72 Miles Public Infrastructure Medical Center District
2013 New Center Square 112 Seward Not Available  49 Units  Residential New Center District
2013 Resendes Design Group 7451 Third Ave. Not Available  Commercial New Center District
2013 Run Detroit 441 W. Canfield Not Available  1,350 SF Commercial North Cass District
2013 Second Ave. Conversion, with Bike Lanes Kirby to W. Grand $446,000 .86 Miles Public Infrastructure TechTown District
2013 Sherbrooke Apartments 615 W. Hancock $3,260,265 14 Units Residential North Cass District
2013 Sophia's Giftique 3031 W. Grand Blvd. Not Available  Commercial New Center
2013 Stella Good Coffee (Expansion) 3011 W. Grand Blvd. Not Available  Commercial New Center
2013 Third Street Bar/Kitchen Upgrades 4626 Third Ave. Not Available  Commercial North Cass District
2013 Thrift on the Avenue (TOTA) 4130 Cass $25,000 900 SF Commercial North Cass District
2013 Turquoise Boutique 3711 Woodward $30,000 800 SF Commercial North Cass District
2013 Uhaul 899 W. Baltimore Not Available  283,000 SF Commercial New Center District
2013 Union Street Patio 4145 Woodward $50,000 Public Infrastructure North Cass District



Midtown Detroit, Inc.
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Year  Project Address Amount  Units/SF/Parking Use Area
2013 Virginia Park  $30,000 .4 Acres Public Infrastructure New Center District
2013 Virginia Park St.  Not Available  Residential New Center
2013 Whole Foods Market 159 Mack Ave. $37,000,000 21,000 SF Commercial Medical Center District
2013 Woodward Garden Block Development  Phase III ‐ Theater 3931 Woodward Ave $12,300,000 32,505 SF Commercial North Cass District
2014 AYV 4100 Woodward Ave. $10,000 463 SF Commercial Medical Center District
2014 Bike Rack Installations Throughout Midtown/New Center $25,000 Public Infrastructure All Throughout Midtown
2014 Black Dress Shop, The (Expansion) 87 E. Canfield Not Available  Commercial Medical Center District
2014 Boulevard West Building Upgrades 2990 W. Grand Blvd. $400,000 Commercial New Center
2014 Cass Plaza 3550 Cass / 149 Davenport $16,000,000 47 Units Residential + 1 Small Commercial Space North Cass District
2014 Cathedral Towers Upgrades 80 E. Hancock $680,000 150 Units/Building Upgrades Residential Medical Center District
2014 Checkers 4662 Woodward Not Available  2,000 SF Commercial Medical Center District
2014 Detroit Receiving Hospital Patient Care Renovations $20,673,345 53,000 SF Medical Facilities Investment Medical Center District
2014 DMC Heart Hospital/HUH Outpatient Specialty Bldg. Mack/St. Antoine $77,572,560 215,000 SF Medical Facilities Investment Medical Center District
2014 DMC South Campus Parking Structure Mack $34,228,712 1,700 Parking Medical Facilities Investment Medical Center District
2014 Dog Park SE Corner of Cass/Canfield $125,000 .2 Acres & 2.65 Acres Public Infrastructure North Cass District/Arts Center District
2014 Edmund Place 291 Edmund Not Available  12 Units Residential Brush Park District
2014 Frida 15 E. Kirby $30,000 600 SF Commercial Art Center District
2014 Green Alleys Willys, Alexandrine & Selden $1,400,000 Public Infrastructure North Cass District
2014 Honest John's Renovation 488 Selden $50,000 Commercial North Cass District
2014 HopCat (Former Agave Building) 4265 Woodward Ave. $4,500,000 11,000 SF Commercial North Cass District
2014 HR Block 4501 Woodward Ave. Not Available  1,000 SF Commercial North Cass District
2014 Midtown Loop: Phase IV – Mack, Brush, Wilkins Various Streets $5,000,000 1.17 Miles Public Infrastructure Brush Park District
2014 Northern Lights Lounge Patio 660 W. Baltimore $60,000 Commercial New Center District
2014 Rebuild Nation 2990 W. Grand Blvd. #408 $200,000 3,000 SF Commercial New Center District
2014 Second Ave. Two Way Traffic Conversion with Bike Lanes Warren to Temple $250,000 1.08 Miles Public Infrastructure North Cass District
2014 Selden Standard 3921/29 Second $2,000,000 6,000 SF Commercial North Cass District
2014 Shinola Expansion 465 W. Milwaukee Not Available  Commercial New Center District
2014 Sugar Hill Walkway Phase II 52 E. Forest (west) $150,000 Public Infrastructure Medical Center District
2014 TechTown Junction 440 440 Burroughts $1,500,000 20,000 SF Commercial TechTown District
2014 TechTown Plaza 440 Burroughs $1,000,000 Public Infrastructure TechTown District
2014 The Brentwood Apartments 487 Prentis Street $1,200,000 38 Units Residential North Cass District
2014 The Zenith 3011 W. Grand Blvd. Not Available  10,000 SF Commercial New Center District
2014 UM Michigan Architecture Studio 3901 Woodward Ave $350,000 3,700 SF Institutional  North Cass District
2014 Willys Commercial Build‐out 441 W. Canfield $2,000,000 Commercial North Cass District
2014 Woodward Garden Block Development  Phase IV ‐ Mixed Use 3909 Woodward $14,000,000 61 Units + 11,500 SF Residential/Mixed‐Use North Cass District
2014 Workshop 3011 W. Grand Blvd. $50,000 2,000 SF Commercial New Center District
2014 WSU Physicians ‐ Group Building & Deck 3750 Woodward Ave. $60,000,000 125,000 SF + 1,000 Spaces Mixed‐Use Medical Center District
2014 Zefs 4160 Woodward Not Available  2,700 SF Commercial Medical Center District
2015 Café 78 4454 Woodward Ave.  $100,000 4,800 SF Commercial Medical Center District
2015 Café Con Leche 2990 W. Grand Blvd. $60,000 2,500 SF Commercial New Center
2015 Carhartt 5800 Cass Ave. $2,000,000 51,000 SF Commercial North Cass District
2015 Cass, Second & Third Viaducts Cass/Second @ Amtrak $400,000 Public Infrastructure TechTown District
2015 CCS Dorm Upgrades 485 W Milwaukee Ave. $3,500,000 Institutional New Center
2015 Detroit Bikes/The Peterboro/8 Degrees Plato/XS Tattoo 3401 Cass Ave. $2,000,000 9,000 SF Commercial South Cass District
2015 DIA Exterior & Interior Investment 5200 Woodward Ave.  $2,900,000 Institutional Art Center District
2015 Jolly Pumkin 441 Canfield St. $1,500,000 5,000 SF Commercial North Cass District 
2015 Kirby Lofts 609 E. Kirby $6,900,000 26 Units Residential Art Center District
2015 La Palma Expansion 113 E. Canfield St. $500,000 3,000 SF Commercial Medical Center District
2015 Midtown Business Center 7650 Second  $1,000,000 22,000 SF Commercial New Center
2015 Midtown Interior Finishes 4240 Cass $50,000 1,000 SF Commercial North Cass District
2015 Midtown Loop: Phase III ‐ Cass Cass  $4,500,000 Midtown Loop: 0.5 Miles/Bike Path: 3.7 Miles Public Infrastructure Wayne State University District
2015 Rainer Court 711 W. Alexandrine $6,400,000 36 Units Residential North Cass District
2015 Redmond Park Rehab Second/Selden $400,000 .3 Acres Public Infrastructure North Cass District
2015 Ronald McDonald House 4707 St. Antoine $4,300,000 26,000 SF Institutional Medical Center District
2015 Sprinkler Building, The 684 W. Baltimore $500,000 Commercial New Center
2015 St Antoine Gardens Upgrades 5203 Chrysler Dr. $14,300,000 146 Units Residential Art Center District
2015 The El Moore 624 W. Alexandrine $3,900,000 12 Units + 11 Lodging Units + 1,000 SF Mixed‐Use North Cass District
2015 Third Street Aquatic Center 4219 Third Ave. $100,000 1,000 SF Commercial North Cass District
2015 Verona Interior & Exterior Upgrades 92 W. Ferry $1,000,000 Interior/Exterior Improvements Residential Wayne State University District
2015 Victorian Restoration 3980 Second Ave. $740,000 1,500 SF Mixed‐Use North Cass District
2015 West Grand Medians W. Grand $450,000 Public Infrastructure New Center District
2015 Will Leather 4120 Cass Ave. $2,000,000 8,000 SF Commercial North Cass District
2015 Woodward  Willis Mixed‐Use Project 4209 Woodward Ave. $6,800,000 29,000 SF Mixed‐Use North Cass District
2015 WSU Student Center 5221 Gullen Mall $26,500,000 100,000 SF Institutional Campus Investment Wayne State University District
2015 WSU's Integrative Biosciences Center (Ibio) 6111 Woodward Ave $93,000,000 197,000 SF Educational Facilities Investment TechTown District
2015 Plamer Townhomes Palmer/John R Not Available  11 Townhomes Residential Art Center District
2015 Third Man Records 441 W. Canfield Not Available  10,000 SF Commercial/Light Manufactoring North Cass District
2016 1701 Bespoke 4160 Woodward $50,000 Commercial Medical Center District
2016 Bicentennial Tower Upgrades 4 E. Alexandrine $6,000,000 60 + 6,000 SF Residential Medical Center District
2016 Mac n' Brewz 4870 Cass $500,000 3,000 SF Commercial Wayne State University District
2016 DMC Midtown Marketplace 3990 John R. $8,200,000 15000 Commercial Medical Center District
Planned 207 E Baltimore 207 E. Baltimore $1,800,000 12 Units Residential Techtown District
Planned 284 Eliot 284 Eliot Not Available  4 Units Residential Brush Park District
Planned 3rd/4th Street Eco‐District Predevelopment 3rd/4th Street $500,000 17 Homes Residential North Cass District
Planned 438 Selden 438 Selden $10,000,000 36 Units Residential North Cass District
Planned 449 W. Willis 449 W. Willis $729,000 6 Units Residential North Cass District
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Year  Project Address Amount  Units/SF/Parking Use Area
Planned 524 E. Kirby 524 E. Kirby Not Available  4 Units Residential Art Center District
Planned 74 Garfield 74 Garfield $9,087,288 60 Units Residential Medical Center District
Planned Architects Building 415 Brainard $2,375,150 Residential North Cass District
Planned Avalon Expansion 441 W. Canfield $350,000 Commercial North Cass District
Planned Baltimore Station Apartments 6402 Woodward $13,000,000 56 Units Mixed‐Use New Center
Planned Billinghurst, The 69 W. Willis $5,064,000 34 Units + 5,000 SF Residential North Cass District
Planned Brush Park Redevelopment (Bedrock) 4 Block Area in Brush Park $70,000,000 337 Units Residential Brush Park District
Planned Century, The 3962 Second $3,361,000 22 Units Residential North Cass District
Planned Charlotte Apartments 644 Charlotte $6,880,000 27 Units  Residential Cass Park District
Planned CHM Patient Tower/Carl's Backfill $174,371,000 175,000 SF Medical Facilities Investment Medical Center District
Planned Community Builders Near HFHS Not Available  60 Units Residential New Center District
Planned Crystal Loft Restaurant 3100 Woodward Ave.  $500,000 Commercial Brush Park District
Planned Danish Brotherhood 1775 W. Forest $1,100,000 5 Units + 2,400 SF Mixed‐Use Woodbridge District
Planned Detroit Wayne Mental Health Authority 707 W. Milwaukee $6,500,000 72,000 SF Institutional New Center
Planned Eddystone 100/118 Sproat Not Available  80 Units Residential Cass Park District
Planned Ferry Street Home Renovation 110 E. Ferry $1,700,000 4 Units Residential Art Center District
Planned Henry Ford Hospital Future Investment Plan 2800 W Grand Blvd $500,000,000 300 Acres Medical Facilities Investment/Mixed Use Medical Center District
Planned McLaughlin Hall 3740 John R. Not Available  80 Units Residential Medical Center District
Planned MDOT Site  NE Corner of Cass/Amsterdam Not Available  Mixed‐Use & Transportation TechTown District
Planned Mosaic Building 7441 Second Ave. $5,651,000 33 Units Residential  New Center District
Planned Mt. Vernon 677 W. Alexandrine $3,519,685 Residential North Cass District
Planned Patterson Terrace 203/209/215 Erskine $1,800,000 7 Units Residential Brush Park District
Planned Scott Mansion 81 Peterboro $7,000,000 25 Units Residential South Cass
Planned Sugar Hill Church 92 E. Forest $5,000,000 7,500 SF Commercial Medical Center District
Planned Sugar Hill Parking Deck NW Corner Garfield/John R $6,500,000 213 Parking Public Infrastructure Medical Center District
Planned The Plaza 3800 Woodward $21,100,000 72 Units + 3,000 SF Mixed‐Use Medical Center District
Planned Treymore Apartments 457 Brainard $5,900,000 28 Units Residential Cass Park District
Planned Wayne State University Hilberry Gateway Project 4743 Cass $48,600,000 Institutional Campus Investment Wayne State University District
Planned Woodward Shops Woodward Ave/W. Grand Blvd. Not Available  20 Units + 60,000 SF Mixed‐Use New Center District
Planned Woodward/Stimson Woodward/Stimson $28,000,000 68 Units + 15,000 SF Mixed‐Use Cass Park District
Planned WSU Cass/Canfield NW Corner Cass/Canfield $60,000,000 248 Units + 19,000 SF + 120 Lodging Units Mixed‐Use North Cass District
Planned Urban Consulate Exterior Improvements 4470 Second $20,000 Commercial North Cass District
Planned Third/Grand Mixed Use Development Third/Grand $52,000,000 231 Units + 20,000 SF Mixed‐Use New Center
Planned Mosaic Church Alexandrine $2,500,000
Planned  4759 Trumbull 4759 Trumbull Not Available  3 Units Residential Woodbridge District
Planned  Henry Ford Cancer Center Henry Ford Redevelopment Site $110,000,000 144,000 SF Medical Facilities New Center
Under Construction Forest Arms 4625 Second Ave. $12,000,000 81 Units + 2,000 SF Residential/Mixed‐Use North Cass District
Under Construction 445 W. Forest 445 W. Forest $1,000,000 6 Units Residential North Cass District
Under Construction 457 E. Kirby Building 457 E. Kirby $1,161,000 30 Units Residential  Art Center District
Under Construction 5734 Woodward 5734 Woodward $1,655,000 2 Units + 2,400 SF Mixed‐Use Art Center District
Under Construction Casamira Apartments 680 Delaware $8,579,808 44 Units Residential New Center
Under Construction Nailah Commons 701 E. Kirby $10,100,000 58 Units Residential Art Center District
Under Construction H.R. Finn Apartments 678 Selden $3,700,000 30 Units Residential North Cass District
Under Construction M‐1 Rail Woodward $140,000,000 3.3 Miles Public Infrastructure All Throughout Midtown
Under Construction Olympia Sports and Entertainment District Woodward/I‐75 $650,000,000 785,000 SF Arena + Mixed‐Use Development Mixed‐Use South Cass
Under Construction St. Regis Apts. 3071 W. Grand Blvd. $3,641,000 58 Units + 5,000 SF Mixed‐Use New Center District
Under Construction Strathmore 70 W. Alexandrine $28,000,000 129 Units + 2,000 SF Residential/Mixed‐Use North Cass District
Under Construction The Scott Erskine & John R. $61,300,000 199 Units + 14,000 SF + 300 Parking Mixed‐Use Brush Park District
Under Construction Ransom Gilbert House Alfred St. Not Available  2 Units Residential Brush Park District

Total Investment $4,271,374,078
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The Wigle Playfield site sits at the western edge of a coming 
wave of development. Within the last five years much 
of Midtown’s development has been focused along the 
Woodward and Cass corridors in anticipation of the opening 
of the QLine (formerly M-1 RAIL) streetcar on Woodward 
Avenue. However more recently Midtown development has 
extended further west along 2nd Avenue and 3rd Streets with 
the opening of major projects such as Will Leather Goods, 
Selden Standard, and the El Moore. The seven acre Wigle site 
presents the largest publicly-held, contiguously assembled 
new construction site in Midtown. Selden Street provides 
the primary pedestrian-oriented thru-street connecting 
to the heart of Midtown; additionally a pedestrian bridge 
over the Lodge freeway connects Selden to the Woodbridge 
neighborhood to the west. To the south of the site, MLK 
Boulevard provides a more auto-oriented connection to major 
freeways and neighborhoods to the east and west. 

SITE CONTEXT

“The seven acre Wigle site presents 
the largest publicly-held, contiguously 
assembled new construction 
development site in Midtown.”
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Option 1 provides the greatest development density at 30 
dwelling units per acre. It is modeled on creating streetwalls 
of townhouses similar to those found in and around the 
Rittenhouse Square and Society Hill districts of Philadelphia. 
This option reestablishes 4th Street as the major connective 
street through the neighborhood with a mix of duplex and 
multi-family unit buildings built to the right-of-way.  A series 
of tree-lined pedestrian streets extend between 4th Street and 
the Lodge Service Drive lined with townhouses. Rear alleys 
provide vehicular ingress and egress to attached townhouse 
garages and surface parking lots behind the multi-family 
buildings. An 1 acre public space on Selden in front of the 
school provides a civic amenity and central neighborhood 
gathering spot. Future retail amenities for the neighborhood 
are envisioned to be built out on 3rd as the market will bear, 
but are not included as an integral part of this development 
scheme.

OPTION 1
Major features and amenities:
  • Three story Philadelphia-styled
      townhouses with attached
      garages
  • Two midrise multi-family
      apartment buildings
  • Tree-lined pedestrian streets
  • 1 acre public park 
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UNIT COUNTS
TH1 = 120 units
DP1 = 12 units
MF1 = 80 units

Total = 212 units
Density = 30 units/acre
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DP1

MF1

*Building height exceeds current SD2 zoning. The City Planning and Development Department will work with the development team to achieve these heights if they are deemed feasible and marketable.
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Option 2 provides a development density of  22 dwelling units 
per acre. It reconnects the neighborhood to the existing street 
grid along Brainard, Tuscola, and Selden while reestablishing 
4th Street as the major connective artery through the 
neighborhood. Rows of townhouses on Brainard and Tuscola 
are modeled on a Brooklyn-style townhouse configuration 
with higher walk-ups to the entry level and a private yard or 
garden in the rear. Parking is accommodated though detached 
garages that front a service alley. This option allows for 
accessory dwelling units to be built above the detached garage 
to increase density or provide detached office or workspace 
for homeowners. Two multi-family apartment buildings and 
duplex units are proposed to front 4th Street. Parking for the 
multi-family buildings is provided on surface lots accessed 
from the alley. An 1 acre public space on Selden in front of 
the school provides a civic amenity and central neighborhood 
gathering spot. Future retail amenities for the neighborhood 
are envisioned to be built out on 3rd as the market will bear, 
but are not included as an integral part of this development 
scheme.

OPTION 2
Major features and amenities:
  • Three story Brooklyn-styled
      townhouses with detached
      garages and private gardens
  • Two midrise multi-family
      apartment buildings
  • Reconnected street grid on
      Brainard, Tuscola, and 4th St.
  • 1 acre public park
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WIGLE DEVELOPMENT RFPSITE PLAN

UNIT COUNTS
TH1 = 12 units
TH2 = 53 units
MF1 = 90 units

Total = 155 units
Density = 22 units/acre
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*Building height exceeds current SD2 zoning. The City Planning and Development Department will work with the development team to achieve these heights if they are deemed feasible and marketable.



Option 3 is modeled on a Lafayette Park-style development 
plan with a mix townhouses, mid-rise, and high-rise multi-
family apartment buildings within a park-like setting. It 
provides a development density of 23 dwelling units per 
acre. A 3 acre public space is bounded by development on 
three sides with 4th Street extended along the perimeter of 
the public space to the east. The public space would serve 
as a neighborhood and civic amenity not only to the new 
neighborhood, but also provide the largest park within the 
Midtown district. Townhouses flank the park and are arranged 
to provide detached garages and private rear gardens to each 
unit. Townhouse parking is accessed from the alley to the 
east of 4th Street or along the Lodge Service drive. The new 
park-like public space is anchored by the historic school to the 
north and a new 10-12 story multi-family apartment building 
to the south allowing for contrasting architectural styles to 
frame the park. Parking for the highrise apartment building 
would either be provided through underground parking, 
surface parking, or a combination of the two. Future retail 
amenities for the neighborhood are envisioned to be built 
out on 3rd as the market will bear, but are not included as an 
integral part of this development scheme.

OPTION 3
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Major features and amenities:
  • Lafayette Park-styled
     development
  • Townhhouses with detached
      garages and private gardens
  • Highrise and midrise apartment
      buildings flanking the park
  • 3 acre public space, the largest
     in Midtown



Martin Luther King Jr Blvd

Selden St

M-10 John C Lodge Fwy

4th St

3rd St

Tuscola St

12

WIGLE DEVELOPMENT RFPAXONOMETRIC



Selden St

3r
d 

St

4t
h 

St

M
-1

0 
Jo

hn
 C

 L
od

ge
 F

w
y

Brainard St

MLK Jr Blvd

Public Space
(3 Acre)

TH3

MF2

TH3

MF1

13

WIGLE DEVELOPMENT RFPSITE PLAN

UNIT COUNTS
TH3 = 40 units
MF1 = 120 units

Total = 160 units
Density = 23 units/acre

1

2



Basement Level

Entry Level

Bedroom LevelPark Space Accessory
Unit Option

Optional
Terrace

Garage
Parking

Parking
Garage

Residential/
Amenities

Residential

Residential

Residential

Residential

Private
Garden

Residential

Residential

Residential

Residential/Amenities

Underground Garage Parking

Residential

Residential

Residential

Residential

Residential

Residential

Public Plaza Park Space

*120’

6’

*52’

23’

3’

60’ 75’

60’ 26’ 20’VARIES18’ 24’ 40’

Private
Garden
Private
Garden
Private
Garden

14

WIGLE DEVELOPMENT RFPSITE SECTION

MF2

MF1

TH3

1

2

*Building height exceeds current SD2 zoning. The City Planning and Development Department will work with the development team to achieve these heights if they are deemed feasible and marketable.



ARCHITECTURAL 
CHARACTER
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“The architectural character 
should embrace a diverse, 
modern style while maintaining 
the framework for a walkable, 
urban district.” 

Townhouses, Brooklyn, NY
Marvel Architects
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Duplex, Seattle, WA 
First Lamp Architecture

Duplex, Toronto, CA
Architects Luc Bouliane

Townhouse, New York, NY
Workshop APD

Townhouses, Victoria, Australia
Conrad Architects
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Townhouses, Denver, CO
Christian + Associates

Townhouses, Seattle, WA 
Isola Homes

Townhouses, Denver, CO
Meridian 105 Architecture
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Multifamily, New York, NY
Smith-Miller + Hawkinson Architects

Multifamily, Denver, CO
Meridian 105 Architecture

Multifamily, San Francisco, CA
David Baker + Partners

Multifamily, Denver, CO 
Meridian 105 Architecture
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DEVELOPMENT AGREEMENT 
 

AGREEMENT TO PURCHASE AND DEVELOP LAND 
 

BY AND BETWEEN 
 

CITY OF DETROIT 
 

and 
 

                                                                             
 

                                                                                                           
 

(                                                Project) 
 

  
THIS AGREEMENT TO PURCHASE AND DEVELOP LAND is entered into as of ___________, 
2012, by and between the CITY OF DETROIT, a Michigan public body corporate, acting by and through 
the Planning and Development Department, whose address is 2300 Cadillac Tower, Detroit, Michigan 
48226, referred to herein as the “City”, and _________________________________ whose address is                                                                                           
, referred to herein as “Developer”. 
 

RECITALS: 
 
A.  Developer has offered to purchase and develop land located in the City of Detroit, the legal descriptions 
of which is set forth on Exhibit A attached hereto and incorporated by reference, in accordance with the 
terms, covenants, and conditions of this Agreement.  
 
B.  Developer has represented to the City that it has the qualifications and financial ability to develop the 
land in accordance with this Agreement. 
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C.  The City believes that the development of the Property pursuant to this Development Agreement and 
the fulfillment generally of this Development Agreement are in the best interests of the City and the health, 
safety and welfare of its residents. 
 
In consideration of the foregoing recitals and the mutual obligations of the parties hereto, each of them 
does hereby covenant and agree with the other as follows: 
 

ARTICLE 1. DEFINITIONS 
 
The following words and expressions shall, wherever they appear in this Agreement, be construed as 
follows: 
 
1.01  “Advance” shall mean those funds deposited with the City by Developer prior to the execution of 
this Agreement as set forth in Section 3.02. 
 
1.02  “Affiliate” shall mean a parent, subsidiary or other company controlling, controlled by or in common 
control with Developer. 
 
1.03  “Agreement” shall mean this Agreement and the following Exhibits and Schedules attached hereto 
and expressly made a part hereof: 
 
Exhibit A Description of Property 
 
Exhibit B Site Plan Summary 
 
Exhibit C Quit Claim Deed 
 
Exhibit D Irrevocable Power of Attorney 
 
Schedule I Certificate of Authority for Corporation 
 
1.04  “Agreement Term” shall mean the period of time from the date this Agreement is executed until 
the Certificate of Completion is issued by the City or this Agreement is terminated. 
 
1.05  “Associate” shall mean any consultant, contractor, subcontractor, or any other party engaged by 
Developer and the agents and employees of said parties engaged by Developer to undertake any of the 
activities associated with the performance of this Agreement. 
 
1.06  “Certificate of Completion” shall mean the written certification issued by the City as provided in 
Section 11.02 upon the completion by Developer of all Improvements on the Property in accordance with 
the terms and conditions of this Agreement. 
 
1.07  “City” shall mean the City of Detroit, a Michigan public body corporate. 
 
1.08  “Closing” shall mean a date agreed upon by the parties hereto for the transfer of title to the Property, 
but in no event shall said date be more than       (       ) months from the date of this Agreement. 
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1.09  “Construction Plans” shall mean all plans, drawings, specifications, related documents, and 
construction progress schedule, respecting the Improvements to be constructed on the Property by 
Developer. 
 
1.10  “Deed” shall mean the Quit Claim Deed conveying the Property to Developer by the City in 
substantially the form as attached hereto as Exhibit C. 
 
1.11  “Developer” shall mean the party specified as such in the preamble to this Agreement, its employees 
and agents and its successors, assigns, personal representatives, executors, and administrators. 
 
1.12  “Development Plan” shall mean that plan prescribing certain land uses, objectives and restrictions 
approved and adopted by the Detroit City Council on                    , JCC page(s)        , recorded in the 
Office of the Wayne County Register of Deeds, Liber               , Pages         through          , and entitled                                                                                                                                                               
       , which is incorporated in this Agreement by reference and 
made a part hereof. 
 
1.13  “Encumbrance” shall mean any covenant, license, right of way, easement, limitation, condition, 
reservation, restriction, right or option, mortgage, pledge, lien, construction lien, mechanic's lien, charge, 
conditional sale or other title retention agreement or arrangement, encumbrance, lease, sublease, security 
interest, or trust interest. 
 
1.14  “Event of Default” and “Default” shall have the meanings as set forth in Article 15 of this 
Agreement. 
 
1.15  “Improvements” shall mean the construction proposed in the preliminary development proposal 
submitted to the City by Developer containing site plans and elevation drawings relative to the uses 
Developer agrees to construct on the Property a summary of which is set forth in Exhibit B attached hereto 
and made a part hereof. 
 
1.16  “P&DD” shall mean the City of Detroit Planning and Development Department. 
 
1.17  “Project” shall mean the development of the Property and the construction of the Improvements 
thereon in accordance with this Agreement. 
 
1.18  “Property” shall mean that parcel of land identified by street address as 
____________________________ and located in the City of Detroit, as more particularly described in 
Exhibit A attached hereto and made a part hereof. 
 
1.19  “Purchase Price” shall mean that sum specified in Section 3.01 hereunder to be paid to the City by 
Developer in consideration for the City conveying the Property to Developer for development in 
accordance with the terms of this Agreement. 
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ARTICLE 2. ENGAGEMENT OF PARTIES 
 
2.01  Engagement.  The City hereby agrees to convey the Property in consideration of Developer's 
agreement contained herein to purchase and develop the Property in accordance with the terms, conditions 
and covenants of this Agreement.  Developer agrees to purchase and develop the Property in accordance 
with the terms, conditions and covenants of this Agreement. 
 
2.02  City Approval of Agreement.  Prior to closing and the delivery of the Deed, Developer shall have 
no authority to commence construction activities on the Property without prior written approval by the 
City.  In no event shall Developer commence construction activities prior to the recording of this 
Agreement with the Office of the Wayne County Register of Deeds.  Developer will pay the cost of 
recording this Agreement.   
 
 
  

ARTICLE 3.  SALE / COMPENSATION 
 
3.01  Purchase Price.  Subject to the terms, covenants, and conditions of this Agreement, Developer agrees 
to purchase and develop, and the City agrees to convey, the Property for the price of                                             
and 00/00 Dollars ($       .00) to be paid by wire transfer or certified check simultaneously with the 
delivery of the Deed. 
 
3.02  Advance.  The Advance of                                                     and 00/100                Dollars 
($    ,     .00           ), to be deposited with the City by Developer prior to the execution of this Agreement, 
is to be held by the City as security for the performance of the obligations of Developer contained herein.  
Upon the issuance of the Certificate of Completion, the Advance will be returned to Developer without 
interest.  If Developer does not satisfy the requirements for issuance of the Certificate of Completion in 
accordance with the terms of this Agreement, the City is entitled to retain the Advance in whole or in part, 
in the City's discretion, without rebate to Developer, in partial settlement of any claims it may have against 
Developer for breach of this Agreement. 
 

ARTICLE 4.  TITLE INSURANCE/DEED 
 
4.01  Title Insurance.   
 
a.  Commitment.  Within ten (10) days after the execution of this Agreement, Developer will obtain a 
commitment for an owner's title insurance policy for the Property setting forth the status of the title of the 
Property and all encumbrances, easements, rights-of-way, encroachments, reservations, restrictions, and 
all other matters of record affecting the Property subject to the terms, covenants, and conditions of this 
Agreement and standard exceptions (the “Title Commitment”).  The Title Commitment will be in the 
amount of the Purchase Price and will be issued by a responsible title insurance company, located within 
the city of Detroit and licensed to do business in the State of Michigan, and/or otherwise acceptable to the 
City,.  Developer shall have the right, promptly upon receipt of a copy of said commitment, to identify in 
writing those exceptions and/or title encumbrances identified therein that are unacceptable to it, in which 
event the City shall have reasonable opportunity (but not the obligation) to cure or remove such exceptions 
(if any) and to satisfy any other requirements set forth therein.  The City’s failure or inability to do so, or 
conscious decision not to do so, communicated in writing to Developer, shall give Developer the right to 
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terminate this Agreement and be relieved of all further obligation to perform hereunder, in which event 
the City shall promptly return any and all funds deposited by Developer with the City as an Advance as 
defined in § 3.02 herein above. 
 
b.  Policy.  The City WILL NOT order or pay the premium for an owner's policy of title insurance, nor 
will the City provide any estoppel or seller’s certificate to the Developer or the title insurance company.  
Any title insurance policy insuring Developer’s title to the Property, whether an owner’s or mortgage 
policy, with or without standard exceptions, will be at Developer's expense. 
 
4.02  Title/Deed. 
 
a.  Conveyance.  At the Closing, if Developer has complied with all of those terms and conditions 
precedent to Closing as specified hereunder, the City will deliver the Deed to the Property to Developer. 
 
b.  Title conveyed.  Such conveyance and title shall be a determinable fee pursuant to Sections 13.01 and 
16.02, and shall, in addition to the conditions and covenants hereinafter provided for, be subject to existing 
easements and restrictions of record, all applicable zoning and building laws, and other encumbrances (if 
any) specifically referred to in Exhibit A.  Developer acknowledges that the City has not made, and by 
execution of this Agreement or any Deed does not make, any representations or warranties whatsoever 
with respect to title to the Property. 
 

ARTICLE 5.  TAXES AND ASSESSMENTS 
 
5.01  Property on Tax Rolls at Closing.  In the event that the Property is on the tax rolls at the date of 
Closing, all taxes and assessments which have become a lien upon the Property at the date of Closing shall 
be paid by the City provided that current City and County taxes shall be prorated and adjusted to the date 
of Closing or transfer of possession, whichever is earlier, on a due date basis. 
 
5.02  Property Not on Tax Rolls at Closing.  In the event that the Property is not on the tax rolls at the date 
of Closing, Developer agrees to pay to the City at Closing an amount equal to the ad valorem taxes and 
assessments which would have been levied had the Property been on the tax rolls, prorated from the date 
of Closing or transfer of possession, whichever is earlier, to the dates when the next tax bills are issued 
after the date the Property is placed back on the tax rolls.  The Property will be placed back on the tax 
rolls as of December 31 of the year in which the Closing or transfer of possession takes place.  For 
example, if the date of Closing or transfer of possession is on or before December 31, 2014, the Property 
would be placed back on the tax rolls effective December 31, 2014, and the next tax bills issued would be 
July 1, 2015 for the summer taxes and December 1, 2015 for the winter taxes.  The payment for taxes 
would be prorated to June 30, 2015 and November 30, 2015, respectively.  If the date of Closing and 
transfer of possession take place on or after January 1, 2015, the Property will not be placed on the tax 
rolls until December 31, 2015, and tax bills will not be issued until July 1 and December 1, 2016.  In that 
case, the payment for taxes would be prorated to June 30 and November 30, 2016. 
 

ARTICLE 6.  REPRESENTATION AND WARRANTIES 
 
6.01  Inducement.  In order to induce the City to enter into this Agreement, Developer represents and 
warrants to the City that: 
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a.  Organization and Qualification.  It is a duly organized corporation, partnership, limited liability 
company, joint venture, or sole proprietorship [as applicable], validly existing and in good standing under 
the laws of the State of Michigan, and has full power and authority to carry on its business as it is now 
being conducted. 
 
b.  Power to make Agreement.  It has the power to make, deliver and perform this Agreement and finance 
the Improvements in accordance with the terms and conditions of this Agreement and has taken all 
necessary action to authorize the foregoing and to authorize the execution, delivery and performance of 
this Agreement. 
 
c.  Lack of Legal Impediments.  The execution, delivery and performance of this Agreement will not 
violate any provision of any existing law, regulation, order or decree of any court or governmental entity, 
the violation of which would or could materially affect its ability to fulfill its obligations under this 
Agreement, or any provision of Developer's organizational documents (e.g., charter, articles of 
incorporation, articles of organization, partnership agreement, bylaws or operating agreement) and will 
not violate any provision of, or constitute a default under, any agreement or contract to which it is a party, 
the violation of which would or could materially affect its ability to fulfill its obligations under this 
Agreement.  Developer has paid all income, personal and property taxes, and inspection or license fees 
heretofore due, payable, and owing to the City.  Developer is not in default to the City   
 
d.  Legal Operation.  It is, to the best of its knowledge, in compliance with all existing laws and regulations 
applicable to it, the violation of which would or could materially adversely affect its operations or would 
or could materially adversely affect its ability to fulfill its obligations under this Agreement. 
 
e.  Litigation.  As of the date of this Agreement, no litigation or administrative proceeding of or before 
any court or administrative body is presently pending, nor, to its knowledge, is any such litigation or 
proceeding presently threatened, against it or any of its property, by the City, or that, if adversely 
determined, would or could materially affect its ability to fulfill its obligations under this Agreement, or 
by it against the City. 
 
f.  Financial Statements.  The financial statements previously submitted to the City in connection with this 
Agreement (i) are complete and correct in all material respects, (ii) accurately present its financial 
condition as of the dates, and the results of its operations for the periods, for which same have been 
furnished, and (iii) have been prepared in accordance with generally accepted accounting principles 
consistently followed throughout the periods covered thereby. 
 
g.  Other Information.  To the best of its knowledge, all other written information, reports, papers, and 
data given to the City by Developer with respect to it are accurate and correct in all material respects and 
substantially complete insofar as completeness may be necessary to give the City a true and accurate 
knowledge of the subject matter and all projections of future results are, in its opinion, reasonable. 
 
h.  Other Agreements.  To the best of its knowledge, it is not a party to any agreement or instrument 
materially and adversely affecting its present or proposed business, properties or assets, operation or 
condition, financial or otherwise, not disclosed to the City in writing; and it is not in default in the 
performance, observance, or fulfillment of any of the material obligations, covenants, or conditions set 
forth in any agreement or instrument to which it is a party, the violation of which would or could materially 
affect its ability to fulfill its obligations under this Agreement. 
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i.  Brokerage and Finder's Fees and Commissions.  It will indemnify the City and hold it harmless with 
respect to any commissions, fees, judgments, or expenses of any nature and kind which it may become 
liable to pay by reason of any claims by or on behalf of brokers, finders or agents incident to this 
Agreement and the transaction contemplated hereby resulting from any acts by Developer or any litigation 
or similar proceeding arising therefrom unless the City has by separate agreement provided for such 
payment. 
 
j.  Security Ownership.  The listing of the record owners owning ten percent (10%) or more of the securities  
or membership interests issued by Developer and Affiliates as of the date of this Agreement which 
indicates the names of such record owners, their percentage ownership thereof, the type of security or 
interest owned thereby, the number of shares or units of such security or interest and the issuer thereof, is 
true and complete in all respects.  It has no knowledge of any persons or entities other then the record 
owners of said securities or interests having any beneficial or other interest therein. 
 
6.02  Survival.  All of the representations and warranties contained in this Article 6 or pursuant hereto 
shall survive the delivery of the Deed and shall remain in full force and effect until the Certificate of 
Completion is issued.  If the Property is to be acquired in phases, the City may, in its discretion, require 
Developer to execute a document reaffirming the continuing validity of these representations and 
warranties as a condition to closing on each phase.  Developer shall indemnify and hold the City harmless 
from and against, and shall be obligated to pay and reimburse the City for, any and all loss and damage 
(including reasonable attorneys' fees, whether inside or outside counsel) which the City may sustain or 
incur as a result of any misrepresentation or breach of warranty on the part of Developer due to the City's 
reliance thereon. 
 

ARTICLE 7.  TESTS AND SURVEYS; CONDITION OF PROPERTY 
 
7.01  Surveying and Testing.  The City will, prior to the transfer of possession or title, authorize Developer 
through and in accordance with a fully executed Right-of-Entry, to make soil boring and bearing tests and 
undertake such surveying and environmental and other due diligence activities as Developer deems 
appropriate, provided such does not interfere with the use (including demolition or site improvement 
activities) of the City or the use of any tenant in possession, if any, and subject to the Developer’s 
compliance with the requirements of this Article 7 and elsewhere in this Agreement.  All such testing shall 
be done at Developer’s risk and expense.  Subject to the terms of the aforementioned Right of Entry, 
Developer shall give prior notice to the City to inspect and investigate the condition of the Property, 
including its environmental condition and shall conduct such inspection and investigation as Developer 
desires during normal business hours.  Prior to entering onto the Property for such purposes, Developer 
shall (i) request authorization from the Building, Safety, Engineering and Environmental Department and 
provide details of the intended activities and other documentation deemed necessary by the City, (ii) obtain 
a Right-of-Entry letter from City, (iii) execute said letter, and (iv) comply with all conditions and 
requirements stated therein.  Developer shall use all reasonable efforts to minimize damage to the Property 
in connection with such entry and shall fully restore the Property to the condition existing prior to such 
entry.  Developer shall indemnify, defend and hold the City harmless from and against, any and all loss, 
cost, liability and expense, including reasonable attorneys’ fees and litigation costs, suffered or incurred 
by the City as a result of the Developer’s activities in accordance with the Right-of-Entry.  Developer 
shall submit to the City a copy of each survey or report generated as a result of such activities. 
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7.02  Condition of Property.   Developer takes the Property as it finds it, “AS IS”, and the City makes no 
implied or express representations or warranties as to its fitness for absolutely any purpose whatsoever, 
including but not limited to the proposed use(s) set forth in this Agreement in Article 13, Exhibit B, or 
otherwise, any warranty that the Property is fit for the Developer’s purpose or regarding the presence or 
absence of Hazardous Materials at, on, in, under, about or from the Property and compliance of the 
Property with Environmental Laws, or otherwise.  Developer acknowledges that neither the City or any 
agent of the City has made any warranty, representation or agreement, either express or implied, and that 
Developer has not relied on any representation, warranty or agreement of any kind made by the City or 
any agent or employee of the City concerning (a) the physical or environmental condition of the Property; 
or (b) the presence or absence of any condition, substance or material, including but not limited to any 
waste material, equipment or device at, in, on, about, under, or from the Property.  Developer agrees that 
the disclosures of the City concerning the Property and its condition are intended to satisfy any duties the 
City may have under the law, including but not limited to statutes, Environmental Laws and common law.  
Developer shall rely solely on its own due diligence with respect to such inquires, investigations and 
assessments.  By executing this Agreement, Developer acknowledges that it is satisfied with the condition 
of the Property, subject only to inspection of the Property, review of title, and the results of the tests, 
investigations, and surveys permitted under Section 7.01, above.  If, within ___________ (___) days after 
the execution of this Agreement by the City and the Developer, Developer fails to undertake such 
investigations and/or obtain such test results and surveys, or fails to object to the condition of the Property 
based upon the results of such tests, investigations or surveys, or fails to deliver copies of any and all 
reports of such tests, investigations and/or surveys to the City, Developer shall be deemed to have waived 
any right to object to the condition of the Property and shall be deemed to have declared its full satisfaction 
therewith. 
 
7.03  Release of City from Liability; Indemnification.  Developer hereby releases the City and its officials, 
employees, and agents (but not any third party) from any and all liability for any defects in or conditions 
of the Property, including but not limited to any surface, subsurface, latent or patent conditions whether 
naturally occurring or by action of any party, or conditions currently existing thereon, including but not 
limited to conditions described in Section 19.05, but subject to Section 19.05.  Subject to Section 19.05, 
Developer hereby expressly agrees to and shall indemnify and hold the City harmless from any claims by 
it or any other party for any personal injury or other loss resulting from any such Property conditions that 
occur or accrue after the date of possession or Closing, whichever is earlier. 
 
7.04  Section 16 of NREPA.  Check the box below if the Property is a “facility” under Part 201 of NREPA 
and provide the required information. 
 
   Pursuant to the requirements of Section 16 of Part 201 of NREPA, MCL 324.20116, 
Developer agrees that the City has notified Developer that the property is a “facility” as that term 
is defined in Part 201 of NREPA.  The general nature and extent of any land or resource restrictions 
or any release at or from the facility that is known to the City is more fully described in certain 
reports, copies of which have been provided to Developer.  By its execution of this Agreement, 
Developer acknowledges receipt of the following reports: 
 
[Identify such environmental reports, if any, including Phase I and Phase II Environmental Site 
Assessments, with specificity.  If none, so state.]: 
 
______________________________________________________________________ 
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______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
 
[If the Property is not a “facility” as defined in NREPA, insert “NA” for “Not Applicable”:       ]. 
 

ARTICLE 8.  CLOSING 
 
8.01  Time and Place of Closing.  The City will notify Developer of the prospective closing date not less 
than ten (10) calendar days prior to the Closing, unless otherwise agreed between the parties.  The Closing 
shall take place within thirty (30) days after satisfaction of the conditions to closing as specified in Section 
8.02 of this Agreement, but in no event later than __________ (__) months after the date of this 
Agreement.  If Closing has not taken place within __________ (__) months after the date of after the date 
of this Agreement, and the City has not consented to any extension, then the City may terminate this 
Agreement upon written notice to Developer.  The Closing shall take place at the office of the City's 
Planning & Development Department, or such other location in downtown Detroit designated by the City. 
 
8.02  Conditions to Closing.  
 
a.  City's Obligations to Close.  The obligation of the City to effect a Closing hereunder shall be subject 
to receipt of a resolution by the Detroit City Council authorizing the transaction, fulfillment of all 
conditions contained therein and fulfillment by Developer of each of the following conditions precedent: 
 
1.  Legal Opinion of Developer's Counsel.  There shall have been a legal opinion delivered to the City by 
outside counsel to Developer dated the Closing date, and supported by a certificate from Developer, to the 
effect that: 
 
(a)  That Developer is a duly organized corporation, partnership, limited liability company, joint venture 
or sole proprietorship [as applicable], validly existing and in good standing under the laws of the State of 
Michigan, and is in good standing in each jurisdiction, where the nature of the business conducted by it 
or the properties owned or leased by it requires such qualifications. 
 
(b)  Developer has the power to make, deliver and perform this Agreement, to give the required Advance, 
to borrow pursuant to this Agreement and to make, deliver and perform all required loan instruments 
necessary for the performance of this Agreement and has taken all necessary action to authorize each of 
the foregoing. 
 
(c)  This Agreement has been duly executed and delivered by a duly authorized officer, partner, or member 
of Developer, and this Agreement constitutes a valid obligation of Developer, legally binding and 
enforceable upon it in accordance with its terms. 
 
(d) So far as is known to such counsel, the execution, delivery, and performance of this Agreement will 
not violate any provision of any existing law or regulation, order or decree of any court or governmental 
entity, or any provision of Developer's organizational documents (e.g., charter, articles of incorporation, 
articles of organization, partnership agreement, bylaws, or operating agreement) or violate any provision 
of or constitute a default under any agreement or contract to which Developer is a party. 
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(e)  No Default known to such counsel has occurred and is continuing under this Agreement. 
 
(f)  So far as is known to such counsel, Developer is in compliance with all zoning requirements, and all 
other applicable state and federal statutes and regulations and local laws applicable to the conduct of 
Developer's business as presently being conducted, the violation of which would or could materially 
adversely affect its operations or would or could materially adversely affect its ability to fulfill its 
obligations under this Agreement. 
 
2.  Resolution of Developer's Authority.  Developer shall furnish to the City a certified copy of a resolution 
satisfactory to the City in form and substance, duly adopted by the Board of Directors or Members of 
Developer, or an authorized vote of the partners or joint venturers, authorizing the execution, delivery and 
performance of this Agreement and all other documents and actions contemplated hereunder.  Developer 
shall also furnish to the City an incumbency certificate, executed by the corporate secretary or proper 
manager of Developer, identifying the officers or Managers of Developer. 
 
3.  Documents and Legal Matters.  All documents reasonably requested by the City shall have been 
submitted to the City and shall be satisfactory in form and content as determined by the City.   
 
4. Delivery of Financing Documents. Developer shall have furnished the City evidence satisfactory to the 
City of Developer's financial ability to complete the Project, which evidence, if requested by the City, 
may consist of validly executed financing documents acceptable to the City from qualified financial 
institutions of recognized responsibility, evidencing (i) sufficient capital on deposit to secure financing, 
which capital shall not be subject to withdrawal prior to Closing, and (ii) legally binding and enforceable 
commitments for obtaining financing.  The City may, in its discretion, waive such requirements if 
Developer submits other evidence satisfactory to the City of Developer's financial ability to complete the 
Project. 
 
5.  Evidence of Insurance.  Developer shall obtain, prior to Closing and prior to entry onto the Property 
for the purposes set forth in Article 7, and maintain at its expense during the term of this Agreement and 
any extension thereof the insurance described in Section 9.02.  Developer shall provide evidence of such 
insurance to the City in accordance with Section 9.02. 
 
6.  Payment of Purchase Price and Closing Costs.  Developer shall have tendered payment of the Purchase 
Price, the Advance, and the closing costs payable by Developer. 
 
7.  No Default.  There shall be no existing Default by Developer under this Agreement. 
 
8.  Delivery of Construction Plans.  Developer shall have delivered to P&DD the documents required 
pursuant to Article 10 of this Agreement. 
 
9.  Resolution of the Detroit City Counci.  The Detroit City Council shall have by resolution duly 
authorized the execution, delivery, and performance of this Agreement, and all other documents and 
actions contemplated hereunder (the “Resolution”), and all conditions contained in the Resolution shall 
have been satisfied. 
 
b.  Developer's Obligations to Close.  The obligation of Developer to effect a Closing hereunder shall be 
subject to the fulfillment by the City of each of the following conditions precedent: 
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1.  Title.  Title to the Property shall be in the form required by this Agreement. 
 
2.  City Council Approval.  The City Council shall have adopted a resolution authorizing the transaction 
contemplated by this Agreement. 
 
3.  Acceptable Condition of Property.  The physical and environmental condition of the Property shall be 
acceptable to Developer, pursuant to Article 7. 
 
8.03  Delivery of Deed and Possession.  The City will deliver the Deed to the Property and the possession 
thereof to Developer at the Closing provided that Developer has complied with all conditions precedent 
as specified herein.  Developer shall be responsible for recording this Agreement and the Deed and paying 
all recording costs (including the cost of the documentary stamp tax on the Deed, if any). 
 
8.04  Payment of Expenses.  Developer shall pay all costs, fees, and out of pocket expenses of whatsoever 
kind or nature related to the procurement of services of Associates and contractors, etc. which have been 
incurred pursuant to the making of this Agreement and shall hold the City harmless with respect to the 
payment of same notwithstanding anything contained herein or elsewhere to the contrary. 
 
8.05  City's Failure to Convey.  In the event the City does not tender the conveyance of the Property in the 
manner provided in this Agreement, and any such failure shall not be cured within thirty (30) days after 
written demand by Developer, then, provided Developer is not in Default under this Agreement, at the 
option of  Developer, this Agreement shall be canceled in accordance with Section 14.04, except as to 
parcels previously conveyed (if any), or, if all of the conditions set forth in Section 8.02a above have been 
satisfied, Developer shall be entitled to seek specific performance of this Agreement. 
 

ARTICLE 9.  AFFIRMATIVE COVENANTS 
 
Developer covenants and agrees that until the Certificate of Completion is issued it will: 
 
9.01  Maintenance of Business and Existence.  Continue to engage in business of the same general type 
as now conducted by it so that its principal business shall continue to be as stated herein, will do all things 
necessary to preserve, renew, and keep in full force and effect its corporate, partnership, limited liability 
company, joint venture, or sole proprietorship existence [as applicable] and rights and franchises 
necessary to continue such business and will preserve and keep in force and effect all licenses and permits 
necessary for the proper conduct of its business. 
 
9.02  Maintenance of Insurance.  Maintain at its expense during the Agreement Term and any extension 
thereof, the following insurance: 
 
a.  Workers' compensation insurance for employees that meets Michigan's statutory requirements and 
Employers' Liability insurance with minimum limits of One Hundred Thousand Dollars ($100,000.00) 
each accident.  
 
b.  Automobile liability insurance covering all owned, hired, and non-owned vehicles with personal 
protection insurance to comply with the provisions of the Michigan No-Fault Insurance Act, including 
residual liability insurance, with minimum bodily injury limits of One Hundred Thousand Dollars 
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($100,000.00) each person and Three Hundred Thousand Dollars ($300,000.00) each occurrence and 
minimum property damage limits of One Hundred Thousand Dollars ($100,000.00) each occurrence. 
 
c.  Comprehensive general liability insurance with minimum limits of One Million Dollars 
($1,000,000.00) combined single limit, each occurrence, for bodily injury, property damage, products, 
completed operations and blanket contractual liability for all written agreements. 
 
Developer agrees that it will obtain a similar covenant with respect to worker's compensation insurance 
from all Associates.  All of said insurance policies shall name Developer as the insured and, except for 
the worker’s compensation insurance, shall name the City of Detroit as an additional insured and shall, to 
the extent obtainable, be accompanied by a commitment from the insurer that such policies shall not be 
canceled or reduced without at least thirty (30) days' prior notice to the City.  Certificates of insurance 
evidencing such coverage shall be submitted to the City prior to the Closing.  If the insurance is on a 
“claims made” basis, evidence of insurance shall be submitted for three (3) years after issuance of the 
Certificate of Completion. 
 
9.03  Payment of Obligations.  Pay and discharge all its indebtedness for borrowed money, and all 
liabilities for judgments, taxes, assessments and governmental charges, except where the same may be 
contested in good faith, and maintain adequate reserves for all contingent liabilities.  Provided, that if the 
City has reasonable grounds to believe that Developer will not timely discharge such obligations, the City 
may, upon written notice to Developer, at the City's option and without waiving any of its rights hereunder, 
pay either before or after delinquency, any or all of the said obligations and all sums so advanced or paid 
by the City shall become a lien upon the Property and every payment so made shall bear interest from the 
date of such failure to pay to the date of repayment to the City at the interest rate applicable to a federal 
income tax deficiency or penalty. 
 
9.04  Books and Records.  Maintain, at all times, true and complete books, records and accounts in which 
true and correct entries shall be made of its transactions concerning this Agreement in accordance with 
generally accepted accounting principles consistently applied. 
 
9.05  Notification of Defaults.  Promptly notify the City of any Default under or pursuant to this 
Agreement, whether or not any requirement of notice or lapse of time, or both, or any other condition has 
been satisfied or has occurred. 
 
9.06  Access to Records and Premises.  Afford access by the City to the Property at all reasonable times 
for purposes of inspection, and permit the City to inspect and make and take away copies of any and all 
of its records relative to this Agreement. 
 
9.07  Notification Relating to Development Lender.  Promptly notify the City of any refusal by any 
development lender to make a requested advance, any demands for escrow amounts under deficiency 
clauses, any declaration that default has occurred, or declaration that development stage specifications for 
the Project are unacceptable. 
 
9.08  Further Information.  Promptly furnish the City from time to time such other information regarding 
its operations, business, affairs and financial condition concerning this Agreement that the City may 
reasonably request. 
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9.09  Further Assurance.  Upon request, execute and deliver, or cause to be executed and delivered, such 
further instruments and do or cause to be done such further acts as may be reasonably necessary or proper 
to carry out the intent and purpose of this Agreement. 
 

ARTICLE 10.  CONSTRUCTION PLANS 
 
 10.01  Submittal.  At least ninety (90) days before Closing, and as a condition precedent to Closing 
and the issuance of any building permit, Developer shall submit to P&DD for approval Construction Plans 
in sufficient completeness and detail to show that the Improvements and the construction thereof will be 
in accordance with the provisions of this Agreement. 
 
10.02  Approval of Construction Plans.  P&DD shall promptly review the submitted Construction Plans.  
If the Construction Plans conform to the terms and provisions of this Agreement, as determined within 
the sole and reasonable discretion of P&DD, P&DD shall approve in writing such Construction Plans and 
no further filing by Developer or approval by P&DD thereof shall be required in satisfaction of this 
Agreement except with respect to any material change.  In the event of a dispute with respect to what 
constitutes a material change, P&DD's reasonable determination shall control.  If Developer desires to 
make any material change in the Construction Plans after their approval by P&DD, Developer shall submit 
the proposed change to P&DD for its approval.  It shall be within P&DD's sole and reasonable 
determination to approve or reject such change.   
 
If P&DD rejects the Construction Plans in whole or in part as not being in conformity with this Agreement, 
Developer shall submit new or corrected Construction Plans which are in conformity therewith within 
thirty (30) days after written notification to Developer of such rejection.  
 
The provisions herein provided relative to approval, rejection and resubmission of corrected Construction 
Plans with respect to the original Construction Plans shall continue to apply until the Construction Plans 
have been approved by P&DD; provided, however, that in any event, Developer is required to submit 
Construction Plans which are in conformity with this Agreement, as determined by P&DD, no later than 
ninety (90) days after the date P&DD provides notice to Developer of P&DD's first rejection of the original 
Construction Plans submitted to it by Developer. 
 
10.03  Other Approvals.  Approval by P&DD of the Construction Plans is in addition to any approvals by 
the City's Buildings & Safety Engineering Department (or other agencies or departments) for building 
permits, use permits, certificates of occupancy, zoning approvals and variances, and other permits whether 
required by other City departments and/or agencies or otherwise.  Developer shall be responsible for 
applying for all permits and zoning approvals and/or variances to allow for the uses it will make of the 
Property and the Improvements it will construct on the Property.  Execution of this Agreement by the City 
shall not be deemed a grant of such permits, approvals, or variances, or a waiver of any of the procedural 
or substantive requirements of the departments and/or agencies responsible for issuing the permits, 
approvals and/or variances. 
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ARTICLE 11.  PERFORMANCE OF CONSTRUCTION 
 
11.01  Commencement and Completion.  Developer shall promptly begin and diligently complete the 
development of the Property throughout the construction of the Improvements thereon, and shall begin 
such construction within            days or         months from the date of Closing.  Construction shall be 
completed within                             days or              months of the date of Closing. 
 
11.02  Certificate of Completion.   
 
a.  Subsequent to the proper completion of the Improvements in accordance with the provisions of this 
Agreement, the City shall furnish Developer with an instrument certifying such completion (herein called 
the “Certificate of Completion”).  Upon written request by Developer, the Property may be divided into 
parts or parcels, provided that such subdivision, in the opinion of the City, is not inconsistent with the 
Development Plan or this Agreement.  At its sole discretion, the City may furnish Developer with 
individual Certificates of Completion upon proper completion of the Improvements relating to any such 
part or parcel. 
 
b.  When Developer considers all Project work required hereunder to be complete, in conformance with 
this Agreement, and ready for final inspection, it shall so notify the Director of P&DD (herein called the 
“Director”).  Within thirty (30) days of such written notification, the Director will thereafter make or 
cause to be made such inspection.  If, upon such inspection, the Director finds the entire work not fully 
completed or portions not acceptable under the terms and conditions of this Agreement, the Director will 
so notify Developer in writing indicating in detail in what respects Developer has failed to complete the 
Improvements in accordance with this Agreement or is otherwise in Default, and what measures and acts 
Developer must take or perform in order to cure such nonconformity or Default.  Developer shall thereafter 
promptly complete the Improvements in accordance with such directive so as to conform the construction 
of the Improvements as required by this Agreement. 
 
c.  Upon the Director's determination that the Project is complete and in conformance with all provisions 
and requirements of this Agreement, the Director shall issue the Certificate of Completion. 
 
d.  Except as may be stated therein, the Certificate of Completion shall be a conclusive acknowledgment 
by P&DD of satisfaction by Developer of its obligations under this Agreement for the portion of the 
Property addressed by the Certificate of Completion, except as provided in Sections 13.01b, 13.01c and 
13.01d hereof.  The Certificate of Completion shall not, however, constitute evidence of compliance with 
or satisfaction of (i) any obligation of Developer to any holder of a mortgage, or any insurer of a mortgage, 
securing money loaned to finance the Improvements, or any part thereof, or (ii) the requirements of any 
department, agency or entity with respect to any building, occupancy, or other permits. 
 
e.  The Certificate of Completion shall be in such form as can be recorded against the Property.  The cost 
of recording the Certificate of Completion shall be the responsibility of Developer. 
 
f.  In the Director's discretion, Certificates of Completion may be given for each phase if the Project is 
developed in phases. 
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ARTICLE 12.  COST OF CONSTRUCTION 
 
Developer shall be solely responsible for and shall pay in a timely manner all costs and expenses of 
whatsoever kind or nature constituting the cost of construction of the Improvements and development of 
the Project. 
 

ARTICLE 13.  RESTRICTIONS ON USE 
 
13.01  Covenants Regarding Use of Property.  Developer covenants for itself and its successors and assigns 
and every successor in interest to the property, or any part thereof, that Developer and its successors and 
assigns shall: 
 
a.  Devote the Property only to and in accordance with the uses specified in this Agreement.  This covenant 
shall be construed to run with the Property until the issuance of the Certificate of Completion. 
 
b.  [If applicable] Devote the Property to and only to and in accordance with, the uses specified in the 
Development Plan.  This covenant shall be construed to run with the Property until the expiration of the 
period specified in the Development Plan. 
 
c.  [If applicable] Rehabilitate and maintain the Property in accordance with the recommended approaches 
in “The Secretary of the Interior's Standards for Rehabilitation and Guidelines for Rehabilitation of 
Historic Buildings”, if applicable.  This covenant shall be construed to run with the Property in perpetuity, 
without limitation as to time; however, the Michigan State Historic Preservation Officer may, for good 
cause, modify or cancel any or all of the restrictions of this Subsection upon written application.  
 
d.  Not discriminate upon the basis of race, religion, sex, creed or national origin in the sale, lease or rental 
or in the use or occupancy of the Property or any Improvements erected or to be erected thereon, or any 
part thereof.  This covenant shall be construed to run with the Property in perpetuity, without limitation 
as to time. 
 

ARTICLE 14.  INABILITY TO OBTAIN FINANCING OR PERMITS 
 
14.01  Inability to Obtain Financing.  In the event that, prior to the Closing, Developer shall be unable, 
after diligent effort, to obtain financing to construct the Improvements, as determined within the 
reasonable discretion of the City, on terms that would generally be considered satisfactory by builders or 
contractors for Improvements of the nature and type provided in the Construction Plans, then Developer 
and the City shall each have the right to cancel this Agreement. 
 
14.02  Inability to Obtain Permits, Zoning Variances.  If prior to the Closing Developer notifies the City 
that it has been or will be unable, after diligent effort, to obtain permits to allow for the uses it intends to 
make of the Property or the construction of Improvements or that under the zoning ordinances the Property 
cannot be used for the purposes and/or uses set forth in this Agreement and Developer, after diligent effort, 
has been unable to obtain the necessary zoning variances or approvals, then this Agreement shall be 
canceled in accordance with Section 14.04. 
 
14.04  Cancellation.  In the event of cancellation of all or any part of this Agreement as specified above, 
the City shall refund the Advance, without interest, less any costs incurred by the City or any damages the 
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City sustains to return the Property to the condition before Developer's entry upon the Property.  Upon 
such cancellation the Developer shall have no further rights in or to this Agreement or the Property, and 
no claim against the City under this Agreement with respect to conveyancing or development of the 
Property. 
 

ARTICLE 15.  DEFAULTS AND EVENTS OF DEFAULT 
 
15.01  Default by Developer.  The occurrence of any one or more of the following events shall constitute 
a Default of this Agreement by Developer: 
 
a.  Developer violates its obligation with respect to the commencement or completion of the construction 
of the Improvements, as specified in this Agreement. 
 
b.  Developer fails to pay, when due, real estate taxes or assessments on the Property or any part thereof 
or places thereon any Encumbrance unauthorized by this Agreement, or suffers any levy or attachment to 
be made or any materialman's, mechanic's, or construction lien or any other unauthorized Encumbrance 
to attach. 
 
c.  Developer violates any of the terms and conditions of the Fair Employment Practices Provision, Article 
23 herein. 
 
d.  There is any transfer of all or any part of the Property or of any right or interest in all or any part of the 
Property; or, in violation of Section 18.02 hereunder, there is any change in excess of ten percent (10%) 
or more in the or distribution of Developer’s ownership interests or stock or with respect to the identity of 
the parties in control of Developer or the degree thereof.  
 
e.  Developer admits in writing its inability to pay its debts generally as they become due, or  Developer 
ceases to conduct business in the normal course by reason of any of the following:  (i) The making by 
Developer of any general arrangement or general assignment for the benefit of creditors; (ii) Developer 
becoming a “debtor” as defined in 11 USC § 101 or any successor statute thereto (unless, in the case of a 
petition filed against Developer, the same is dismissed within sixty (60) days); (iii) the appointment of a 
trustee or receiver to take possession of substantially all of Developer's assets located at the Property or 
of Developer's interest in this Agreement, where possession is not restored to Developer within sixty (60) 
days; (iv) the attachment, execution or other judicial seizure of substantially all of Developer's assets 
located at the Property or of Developer's interest in this Agreement, where such seizure is not discharged 
within sixty (60) days; or (v) its voluntary or involuntary dissolution.  In the event that any provision of 
this subsection is contrary to any applicable law, such provision shall be of no force or effect. 
 
f.  Developer violates any of the terms and conditions of this Agreement and, except as otherwise provided 
in this Section 15.02, Developer fails to cure the same after receipt of written notice by the City to cure 
said Default. 
 
g.  Developer does not acquire the Property pursuant to a Closing in accordance with this Agreement. 
 
15.02  Failure to Cure Default.  Any such Default on the part of Developer as set forth in Section 15.01 
and the failure of Developer to cure such Default within thirty (30) days after written notice and demand 
by the City to cure said Default shall be deemed to constitute an Event of Default, provided, however, 
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that if the nature of Developer's Default is such that more than the cure period provided is reasonably 
required for its cure, then Developer shall not be deemed to be in default if Developer, with the City’s 
acknowledgment and consent, commences such cure within said period and thereafter diligently pursues 
such cure to completion.  If Developer is in good faith contesting any amount due under Subsection 
15.01b, Developer may, in lieu of paying said amount, deposit said amount in an escrow account which 
shall be disbursed upon the resolution of the dispute, or if the amount relates to a construction lien, 
Developer may bond over the lien in the manner prescribed by law.  Defaults pursuant to Subsections 
15.01d, 15.01e, and 15.01g are hereby deemed to be material, non-curable Events of Default without the 
necessity of any notice by the City to Developer thereof.  The City may, in its sole discretion, waive in 
writing any Default or Event of Default by Developer. 
 
15.03  Default by the City.  The City shall not be in default unless the City fails to perform obligations 
required of the City within a reasonable time, but in no event later than ninety (90) days, after written 
notice by Developer to the City, specifying wherein the City has failed to perform such obligation, 
provided, however, that if the nature of the City's obligation is such that more than ninety (90) days are 
reasonably required for performance then the City shall not be in default if the City commences 
performance within such ninety (90) day period and thereafter diligently pursues such performance to 
completion. 
 

ARTICLE 16.  REMEDIES 
 
16.01  Prior to Conveyance.  Upon an Event of Default prior to conveyance of the Property, this 
Agreement and any rights of Developer arising hereunder or otherwise with respect to the City or the 
Property, may, at the option of the City, be terminated by the City, except as to parcels previously 
conveyed where a Certificate of Completion has been issued by the City.  In the event of such termination, 
the Advance may be retained by the City as its property without any deduction, offset, or recoupment 
whatsoever. 
 
16.02  Subsequent to Conveyance.  It is expressly understood and agreed between the parties hereto that 
during the Agreement Term the conveyance of the Property to Developer shall be construed and 
interpreted as the conveyance of a fee simple determinable until issuance of the Certificate of Completion, 
and that such conveyance shall endure only so long as subsequent to the conveyance and prior to the 
issuance of the Certificate of Completion there has been no Event of Default.  Upon an Event of Default 
and the City's recording of a notice thereof, title to the Property shall automatically revest in the City, 
except for parcels previously conveyed where a Certificate of Completion has been issued by the City.  
Upon such revesting of title, the City shall have the right to re-enter and take immediate possession of the 
Property.  Upon an Event of Default, this Agreement and any rights of Developer arising hereunder or 
otherwise with respect to the City or the Property, may, at the option of the City, be terminated by the 
City, except as to parcels previously conveyed where a Certificate of Completion has been issued by the 
City.  Developer shall execute and deliver to the City at Closing a deed for the Property for the purpose 
of conclusively evidencing the revesting of title to the Property in the City upon termination in connection 
with an Event of Default.  In the event of such termination, the Advance may be retained by the City as 
its property without any deduction, offset, or recoupment whatsoever. 
 
16.03  Appointment of Attorney-in-Fact.  Pursuant thereto, Developer hereby irrevocably constitutes and 
appoints the City, upon an Event of Default, to act as its true and lawful agent and attorney-in-fact, and 
grants the City full power and authority, upon an Event of Default, to execute in its name and on its behalf 
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one or more consents, acknowledgments, judgments, or deeds effecting, evidencing, or perfecting the 
conveyance of the Property to the City, together with all of Developer's rights, title, and interest therein.  
Developer shall be bound thereby as if an authorized officer of Developer had personally executed same.  
Developer shall execute simultaneously with this Agreement an “Irrevocable Power of Attorney” (in 
substantially the form of Exhibit D attached hereto and made a part hereof) granting such authority to the 
City. 
 
16.04  Vacation of Property.  Developer further acknowledges that any delay or failure to immediately 
vacate the Property after title to the Property has vested back in the City will cause irreparable injury to 
the City not adequately compensable in damages and for which the City has no adequate remedy at law.  
Developer accordingly agrees that the City may in such event seek and obtain injunctive relief in a court 
of competent jurisdiction to compel Developer to vacate and abandon such Property, as well as liquidated 
damages in the amount of 150% of the rental rate for similar properties per day for each day of such failure 
or delay. 
 
16.05  Remedies Cumulative.  The rights and remedies of the City, whether provided by law or by this 
Agreement, shall be cumulative, and the exercise by the City of any one or more of such remedies shall 
not preclude the exercise by it, at the same or different times, of any other such remedies for the same 
default or breach.  No waiver made by the City shall apply to obligations beyond those expressly waived 
in writing. 
 
16.06  Waiver of Defense.  Developer, for itself and its successors and assigns, and all other persons who 
are or who shall become, whether by express or implied assumption or otherwise, liable upon or subject 
to any obligation or burden under this Agreement, hereby waives, to the fullest extent permitted by law 
and equity, all claims or defenses otherwise available on the ground of its or their being or having become 
a person in the position of a surety, whether real, personal, or otherwise, or whether by agreement or 
operation of law.  Such waiver shall include, but shall not be limited to all claims and defenses based upon 
extensions of time, indulgence, or modification of terms of this Agreement. 
 
16.07  Reimbursement of Costs.  Developer shall reimburse the City for its expenses, including reasonable 
attorney fees (whether inside or outside counsel), incurred by the City in connection with the enforcement 
of or the preservation of any rights under this Agreement including, but not limited to, any costs, damages, 
and expenses related to the recapture, management and resale of the Property. 
 
16.08  Resale of Reacquired Property; Disposition of Proceeds.  Upon the revesting in the City of title to 
the Property or any part thereof as provided in Section 16.02, the City shall, pursuant to its responsibilities 
under the State law, use its best efforts to resell the Property or part thereof (subject to such mortgage liens 
and leasehold interests as in Section 18 set forth and provided) as soon and in such manner as the City 
shall find feasible and consistent with the objectives of such law, the Development Plan and this 
Agreement, to a qualified and responsible party or parties (as determined by the City) who will assume 
the obligation of making or completing the Improvements or such other improvements in their stead as 
shall be satisfactory to the City and in accordance with the uses specified for such Property or part thereof 
in the Development Plan and this Agreement.  Upon such resale of the Property, the proceeds thereof shall 
be applied as follows: 
 
a.  First, to reimburse the City for all costs and expenses incurred by the City (including, but not limited 
to, attorneys' fees and salaries of personnel) in connection with the recapture, management, and resale of 
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the Property or part thereof (but less any income derived by the City from the Property or part thereof in 
connection with such management); all insurance premiums, taxes, assessments, and water and sewer 
charges with respect to the Property or part thereof; any payments made or necessary to be made to 
discharge any Encumbrances existing on the Property or part thereof at the time of revesting of title thereto 
in the City or to discharge or prevent from attaching or being made any subsequent Encumbrances due to 
obligations, defaults, or acts of Developer, its successors or transferees; any expenditures made or 
obligations incurred with respect to the making or completion of the Improvements or any part thereof on 
the Property or part thereof; and any amounts otherwise owing the City by Developer and its successor or 
transferee. 
 
b.  Second, to reimburse Developer, its successor or transferee, up to the amount equal to lesser of: (i) the 
Purchase Price paid by it for the Property (or allocable to the part thereof), plus the lesser of (A) the cash 
actually expended by it for labor and materials in performing the construction of the Improvements on the 
Property or (B) the value of the Improvements, measured by the increase (if any) in the fair market value 
of the Property attributable solely to the Improvements; or (ii) the fair market value of the Property as 
determined by the City’s Assessor; and less any gains or income withdrawn or made by Developer, its 
successor or transferee, from this Agreement or the Property. 
 
c.  Any balance remaining after such reimbursements shall be retained by the City as its property. 
 
16.09  Estate Conveyed.  Notwithstanding anything contained in this Agreement to the contrary, the estate 
conveyed hereby shall be deemed to be a determinable fee during the Agreement Term, and upon the 
issuance of the Certificate of Completion the possibility of reverter retained by the City shall automatically 
expire as to that part of the Property described therein. 
 

ARTICLE 17.  COVENANTS TO RUN WITH LAND 
 
Except as provided for in Article 13 hereunder, each and all of the covenants, restrictions, reservations, 
conditions, and provisions contained in this Agreement are made for the direct, mutual, and reciprocal 
benefit of the Property and the community, and during the Agreement Term will be construed and 
interpreted by the parties hereto as covenants running with the land.  Pursuant hereto Developer, by 
accepting the Deed to the Property, accepts same subject to such covenants, restrictions, reservations, 
conditions, and provisions and agrees for itself, its successors and assigns to be bound by each of such 
covenants, restrictions, reservations, conditions and provisions.  The City shall have the right to enforce 
such covenants, restrictions, reservations, conditions and provisions against Developer, its successors and 
assigns to or of the Property or any part thereof or any interest therein. 
 

ARTICLE 18.  RESTRICTION UPON SPECULATION AND ASSIGNMENT 
 
18.01  No Speculation.  Developer represents that its purchase of the Property and its other undertakings 
pursuant to this Agreement are for the purpose of development of the Property in accordance herewith 
and not for speculation. 
 
18.02  Stock Transfers or Other Transfers of Ownership Interests.  Prior to completion of the 
Improvements as certified by the City there shall be no transfer by any party owning ten percent (10%) or 
more of the shares or other ownership interests in Developer without the prior written approval of the City.  
There shall not be, without prior written approval of the City, any other similarly significant change in the 
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ownership of such stock or other interests or in the relative distribution thereof or with respect to the 
identity of the parties in control of Developer by other means, whether by increased capitalization, merger 
with or acquisition by another legal entity, or by amendment of organizational documents or issuance of 
additional or new ownership or membership interests, shares or classifications thereof, or otherwise.  
Notwithstanding anything contained in this Section 18.02 or elsewhere in this Agreement, the owners of 
interests in Developer shall be permitted to transfer such ownership interests to (i) other existing owners 
of such interests or (ii) member(s) of their immediate family, or (iii) trusts in connection with estate 
planning, or (iv) entities owned by any of the foregoing, provided that such a permitted transfer does not 
constitute or cause a significant change in the identity of parties in control of Developer.  
 
18.03  Membership in Non-Profit Entity.  If Developer is a non-profit entity, the limitations on transfers 
set forth in Section 18.02 shall not apply to changes of membership in Developer nor to changes in the 
identity of the parties in control of the non-profit entity occasioned by the routine election of members of 
its governing body or the filling of vacancies occurring from time-to-time on said governing body 
provided that Developer remains a non-profit entity.  
 
18.04  Prior Approval of Assignment.  Developer will not, prior to the issuance of the Certification of 
Completion, make any sale, assignment, conveyance or lease of any trust or power, or transfer in any other 
form with respect to this Agreement or the Property, without the prior written approval of the City.  Any 
proposed transferee shall have the qualifications and financial responsibility, as determined by the City, 
necessary and adequate to fulfill the obligations undertaken in this Agreement by Developer, and if the 
proposed transfer relates to a part of the Property, such obligations to the extent that they relate to such 
part.  Any proposed transferee shall, by instrument in writing, for itself and its successors and assigns, and 
expressly for the benefit of the City, assume all of the obligations of Developer under this Agreement and 
agree to be subject to all the conditions and restrictions to which Developer is subject (or, in the event the 
transfer is of or relates to part of the Property, such obligations, conditions and restrictions to the extent 
that they relate to such part).  The consent of the City to an assignment or transfer in any one case shall 
not relieve Developer or the transferee of the obligation to obtain the consent of the City for any additional 
assignments or transfers.  
 
18.05  Consideration for Assignment.  Prior to the City's approval of any assignment pursuant to Section 
18.04, Developer shall certify to the City that the consideration paid for the transfer of any of Developer's 
interest in this Agreement or the Property does not exceed an amount representing the actual cost 
(including carrying charges) incurred by Developer for the purchase of the Property and the construction 
of any Improvements on the Property (or allocable to the part or interest transferred); it being the intent of 
this Section to preclude assignment of this Agreement or transfer of the Property for profit prior to the 
issuance of the Certificate of Completion.  In the event Developer transfers any such interest at a profit, 
said profit shall belong to and forthwith be paid to the City. 
 
18.06  Limitation Upon Encumbrance of Property.  Prior to the completion of the Improvements, as 
certified by the City, neither Developer nor any successor in interest to the Property or any part thereof 
shall engage in any financing or any other transaction creating any mortgage or other Encumbrance upon 
the Property, whether by express agreement or operation of law, or suffer any Encumbrance to be made 
on or attach to the Property, except for the purposes of obtaining funds only to the extent necessary to 
purchase the Property and make the Improvements.  Developer (or successor in interest) shall notify the 
City in advance of any financing, secured by mortgage or other similar lien instrument, it proposes to enter 
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into with respect to the Property or any part thereof and shall promptly notify the City of any Encumbrance 
that has been created on or attached to the Property, whether by voluntary act of Developer or otherwise. 
 
18.07  Mortgagee Not Obligated to Construct.  Notwithstanding any of the provisions of this Agreement, 
including, but not limited to, those which are or are intended to be covenants running with the land, the 
holder of any mortgage authorized by this Agreement (including any such holder who obtains title to the 
Property or any part thereof as a result of foreclosure proceedings, or action in lieu thereof, but not 
including any other party who thereafter obtains title to the Property or such part from or through such 
holder or any other purchaser at foreclosure sale other than the holder of the mortgage itself) shall not be 
obligated by the provisions of this Agreement to construct or complete the Improvements or to guarantee 
such construction or completion; nor shall any covenant or any other provision in the Deed be construed 
to so obligate such holder; provided, that nothing in this Section or any other Section or provision of this 
Agreement shall be deemed or construed to permit or authorize any such holder to devote the Property or 
any part thereof to any uses, or to construct any improvements thereon, other than those uses or 
improvements provided or permitted in the Development Plan and this Agreement. 
 
18.08  Copy of Notice of Default to Mortgagee.  Whenever the City shall deliver any notice or demand to 
Developer with respect to any Default by Developer in its obligations or covenants under this Agreement, 
the City shall at the same time forward a copy of such notice or demand to each holder of any mortgage 
authorized by this Agreement at the last address of such holder shown in the records of the City. 
 
18.09  Mortgagee's Option to Cure Default.  After any Default referred to in Article 15 hereof, each such 
holder shall (insofar as the rights of the City are concerned) have the right, at its option, to cure or remedy 
such Default (or such Default to the extent that it relates to the part of the Property covered by its mortgage) 
and to add the cost thereof to the mortgage debt and the lien of its mortgage; provided, that if the Default 
is with respect to construction of the Improvements, nothing contained in this Section or any other Section 
of this Agreement shall be deemed to permit or authorize such holder, either before or after foreclosure or 
action in lieu thereof, to undertake or continue the construction or completion of the Improvements 
(beyond emergency measures necessary to conserve or protect Improvements or construction already 
made) without first having expressly assumed the obligation to the City, by written agreement satisfactory 
to the City, to complete, in the manner provided in this Agreement, the Improvements on the Property or 
the part thereof to which the lien or title of such holder relates.  Any such holder who shall properly 
complete the Improvements relating to the Property or applicable part thereof shall be entitled, upon 
written request made to the City, to a Certificate of Completion with respect thereto. 
 
18.10  City's Option to Pay Mortgage Debt or Purchase Property.  In any case where, subsequent to the 
Default by Developer (or successor in interest) under this Agreement, the holder of any mortgage on the 
Property or part thereof:  (i) has, but does not exercise, the option to construct or complete the 
Improvements relating to the Property or part thereof covered by its mortgage or to which it has obtained 
title, and such failure continues for a period of sixty (60) days after the holder has been notified or informed 
of the Default; or (ii) undertakes construction or completion of the Improvements but does not complete 
such construction within the period as agreed upon between the City and such holder (which period shall 
in any event be at least as long as the period prescribed for such construction or completion in this 
Agreement), and such Default shall not have been cured within sixty (60) days after written demand by 
the City so to do, then the City shall (and every mortgage instrument made prior to completion of the 
Improvements with respect to the Property by Developer or successor in interest shall so provide) have 
the option of paying to the holder the amount of the mortgage debt and securing an assignment of the 
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mortgage and the debt secured thereby, or, in the event ownership of the Property (or part thereof) has 
vested in such holder by way of foreclosure or action in lieu thereof, the City shall be entitled, at its option, 
to a conveyance to it of the Property or part thereof (as the case may be) upon payment to such holder of 
an amount equal to the sum of:  (i) the mortgage debt at the time of foreclosure or action in lieu thereof 
(less all appropriate credits, including those resulting from collection and application of rentals and other 
income received during foreclosure proceedings); (ii) all expenses with respect to the foreclosure; (iii) the 
net expense, if any (exclusive of general overhead), incurred by such holder in and as a direct result of the 
subsequent management of the Property; (iv) the costs of any Improvements made by such holder; and 
(v) an amount equivalent to the interest that would have accrued on the aggregate of such amounts had all 
such amounts become part of the mortgage debt and such debt had continued in existence. 
 
18.11  City's Option to Cure Mortgage Default.  In the event of a default or breach during the Agreement 
Term by Developer, or any successor in interest, in or of any of its obligations under, and to the holder of, 
any mortgage or other instrument creating an Encumbrance upon the Property or part thereof, the City 
may at its option cure such default or breach, in which case the City shall be entitled, in addition to and 
without limitation upon any other rights or remedies to which it shall be entitled by this Agreement, 
operation of law, or otherwise, to reimbursement from Developer or successor in interest of all costs and 
expenses incurred by the City in curing such default or breach and to a lien upon the Property (or the part 
thereof to which the mortgage or Encumbrance relates) for such reimbursement; provided, that any such 
lien shall be subject always to the lien of (including any lien contemplated because of advances yet to be 
made) any then existing mortgages on the Property authorized by this Agreement. 
 
18.12  Mortgage and Holder.  For the purposes of this Agreement, the term “mortgage” shall include a 
deed of trust or other instrument creating an encumbrance or lien upon the Property, or any part thereof, 
as security for a loan.  The term “holder” in reference to a mortgage shall include any insurer or guarantor 
of any obligation or condition secured by such mortgage or deed of trust, including, but not limited to, the 
Federal Housing Commission, the Administrator of Veterans Affairs, and any successor in office of either 
such official. 
 

ARTICLE 19.  INDEMNITY 
 
19.01  Developer Indemnifications.  Developer agrees to and shall indemnify and save harmless the City, 
its agents and employees against and from any and all liabilities, obligations, damages, penalties, claims, 
costs, charges, losses and expenses (including without limitation, fees and expenses of attorneys, whether 
inside or outside counsel, expert witnesses and other consultants) that may be imposed upon, incurred by 
or asserted against the City by reason of any of the following occurring during the term of this Agreement: 
 
a.  any negligent or tortious act or omission of Developer or its Associates resulting in personal injury, 
bodily injury, sickness, disease or death, or injury to or destruction of tangible property including the loss 
of use therefrom; or 
 
b.  any failure by Developer or its Associates to perform their obligations either implied or expressed 
under this Agreement. 
 
Developer also agrees to hold the City harmless from any and all injury to the person or damage to the 
property of, or any loss or expense incurred by, an employee of the City which arises out of or pursuant 
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to Developer’s activities under this Agreement or any contract entered into by Developer in connection 
therewith unless such loss or injury is caused by the City’s gross negligence or willful misconduct. 
 
19.02  Defense of Claims.  In the event any action or proceeding shall be brought against the City by 
reason of any claim covered hereunder, Developer, upon notice from the City, will at its sole cost and 
expense, resist and defend the same, using legal counsel reasonably acceptable to the City. 
 
19.03  Safeguarding Property.  Developer agrees that it is its responsibility and/or that of its Associates 
and not the responsibility of the City to safeguard the property and materials that Developer or its 
Associates use or have in their possession while performing under this Agreement.  Further, Developer 
agrees to hold the City harmless for any loss of such property and materials used by any such persons 
pursuant to the performance of this Agreement or which is in their possession. 
 
19.04  Non-Liability of the City.  From and after the date of Closing, the City shall not be responsible or 
liable to Developer, and Developer hereby releases the City from liability, for any loss or damage that 
may be occasioned by or through the acts or omissions of persons occupying any part of the Property.  
From or after the date of Closing or the date Developer takes possession of the Property, whichever is 
earlier, Developer shall be solely responsible for all injuries to persons and property resulting from any 
accident, explosion, leak or other cause arising in or about the use of the Property and its appurtenances, 
as hereinbefore stated.  The City shall not be responsible for any loss or damage resulting to Developer or 
its property or to any other person or persons on their property which may be caused by the bursting, 
stopping, or leaking of water, gas, sewer or steam pipes or from overflow or backing up of any sewer or 
water main, unless caused by the City's gross negligence or willful misconduct. 
 
19.05  Hazardous Materials.   
 
a.  Representations and Warranties.  Notwithstanding anything to the contrary which may be contained in 
this Agreement, Developer represents, warrants and covenants to the City as follows: 
  
1.  Developer shall not directly or indirectly use the Property for the purpose of storing Hazardous 
Materials, nor shall Developer directly or indirectly use the Property in a manner which will cause or 
increase the likelihood of causing the release of Hazardous Materials onto the Property, other than those 
Hazardous Materials which are necessary and commercially reasonable for the conduct of Developer's 
business operated on the Property and which Hazardous Materials have been at all times prior to the date 
hereof, and at all times hereafter shall be, handled and disposed of in compliance with all Relevant 
Environmental Laws (as defined in Subsection 19.05b1 below) and industry standards and in a 
commercially reasonable manner by Developer. 
 
2.  Developer is not aware of any claims or litigation, and has not received any communication from any 
person (including any governmental authority), concerning the presence or possible presence of 
Hazardous Materials at the Property or concerning any violation or alleged violation of the Relevant 
Environmental Laws respecting the Property, other than as disclosed to Developer by the City or as 
disclosed in or as a result of the tests, surveys and investigations performed under Section 7.01 above.  
Developer shall promptly notify the City of any such claims and shall furnish City with a copy of any such 
communications received by Developer.  To the best of Developer's knowledge, there are no underground 
storage tanks located on the Property, other than as disclosed in or as a result of the tests, surveys and 
investigations performed under Section 7.01. 
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3.  Developer shall notify the City promptly and in reasonable detail in the event that Developer becomes 
aware of or suspects the presence of Hazardous Materials or a violation of the Relevant Environmental 
Laws at the Property. 
 
4.  From and after the date of Closing, Developer shall ensure that the Property complies and continues to 
comply in all respects with the Relevant Environmental Laws. 
 
5.  If the Property is used or maintained so as to subject Developer, the City or the user(s) of the Property 
to a claim of violation of the Relevant Environmental Laws (unless contested in good faith by appropriate 
proceedings), Developer shall immediately cease or cause a cessation of those aspects of the use or 
operations causing the violation and shall remedy and cure in compliance with the Relevant 
Environmental Laws any conditions arising therefrom at its own cost and expense.  
 
b. Definitions.   
 
1.  “Relevant Environmental Laws,” as referred to herein, shall mean all applicable federal, state, and 
local laws, rules, regulations, orders, judicial determinations, and decisions or determinations by any 
judicial, legislative or executive body of any governmental or quasi-governmental entity, whether in the 
past, the present or the future, with respect to:   
 
(a)  the installation, existence, or removal of, or exposure to, Asbestos on the Property.   
 
(b)  the existence on, discharge from, or removal from the Property of Hazardous Materials. 
 
(c)  the effects on the environment of the Property or of any activity now, previously, or hereafter 
conducted on the Property.   
 
Relevant Environmental Laws shall include, but are not limited to, the following:  (i) the Comprehensive 
Environmental Response, Compensation, and Liability Act, 42 USC Sections 9601, et seq.; the Superfund 
Amendments and Reauthorization Act, Public Law 99-499, 100 Stat. 1613; the Resource Conservation 
and Recovery Act, 42 USC Sections 6901, et seq.; the National Environmental Policy Act, 42 USC Section 
4321; the Safe Drinking Water Act, 42 USC Sections 300F, et seq.; the Toxic Substances Control Act, 15 
USC Section 2601; the Hazardous Materials Transportation Act, 49 USC Section 1801; the Federal Water 
Pollution Control Act, 33 USC Sections 1251, et seq.; the Clean Air Act, 42 USC Sections 7401, et seq.; 
and the regulations promulgated in connection therewith; (ii) Environmental Protection Agency 
regulations pertaining to Asbestos (including 40 CFR Part 61, Subpart M); Occupational Safety and Health 
Administration Regulations pertaining to Asbestos (including 29 CFR Sections 1910.1001 and 1926.58) 
as each may now or hereafter be amended; and (iii) any state and local laws and regulations pertaining to 
Hazardous Materials and/or Asbestos. 
 
2.  “Asbestos,” as referred to herein, shall have the meanings provided under the Relevant Environmental 
Laws and shall include, but not be limited to, asbestos fibers and friable asbestos as such terms are defined 
under the Relevant Environmental Laws. 
3.  “Hazardous Materials,” as referred to herein, shall mean any of the following as defined by the 
Relevant Environmental Laws:  Asbestos; hazardous wastes; solid wastes; toxic or hazardous substances, 
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wastes, or contaminants (including, but not limited to, polychlorinated biphenyls (PCB's), paint containing 
lead, and urea formaldehyde foam insulation), and discharges of sewage or effluent. 
 
c.  Developer's Obligations.  At its sole cost and expense, Developer shall: 
 
1.  Pay immediately when due the cost of compliance with the Relevant Environmental Laws resulting 
directly or indirectly out of Developer's use, possession, or development of the Property. 
 
2.  Keep the Property free of any lien imposed pursuant to the Relevant Environmental Laws resulting 
directly or indirectly out of Developer's use, possession, or development of the Property. 
 
d.  City's Options.  If Developer fails to comply with the requirements of this Section after notice to 
Developer and the earlier of the expiration of any applicable cure period hereunder, the expiration of the 
cure period permitted under the Relevant Environmental Laws, if any, or such earlier time if the City 
determines that life, person or property is in jeopardy, the City may, but shall not be obligated to, exercise 
its right to:  (i) declare that such failure constitutes an Event of Default under Article 15 herein; and/or (ii) 
take any and all actions, at Developer's expense, that the City deems necessary or desirable to cure said 
failure of compliance. 
 
e.  Release and Indemnity.  The City shall give Developer the opportunity to inspect the Property and 
conduct such environmental assessments and testing as Developer has deemed appropriate.  The City shall 
not be liable to Developer for, and Developer, for itself and its successors and assigns, hereby releases the 
City from, any and all liability for any violation or alleged violation of the Relevant Environmental Laws 
respecting the Property, whether such alleged violation occurred before or after Closing and the transfer 
of possession to Developer.  The City shall not be liable for, and Developer shall immediately pay to the 
City when incurred and shall indemnify, defend and hold the City harmless from and against, all loss, 
cost, liability, damage and expense (including, but not limited to, attorneys' fees and costs incurred in the 
investigation, defense and settlement of claims) that the City may suffer or incur as a result of or in 
connection in any way with any violation of the Relevant Environmental Laws occurring after the Closing 
or the date of transfer of possession, whichever is earlier, any environmental assessment or study from 
time to time undertaken or requested by Developer or City, or breach of any covenant or undertaking by 
Developer in this Section; provided, however, Developer shall have no obligation to the City with respect 
to:  (i) indemnified liabilities arising solely from the gross negligence or willful misconduct of the City; 
or (ii) conditions or Hazardous Materials existing at the earlier of the time of Closing or the date of transfer 
of possession.  Developer shall bear the burden of proof regarding the date that any alleged violation of 
the Relevant Environmental Laws occurred or any condition existed. 
 
f.  Survival.  The provisions of this Section shall survive the termination of this Agreement. 
 
g.  Breach.  Breach of any of the representations, warranties and/or covenants contained in this Article 
shall be a default under this Agreement; provided, however, that no breach shall be deemed to have 
occurred so long as, upon becoming aware of a possible breach, Developer proceeds to reasonably 
investigate and remedy in compliance with the Relevant Environmental Laws the matter giving rise to the 
possible breach. 
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h.  Assignment of Cause of Action.  The City shall, upon request of Developer, convey, assign and transfer 
to Developer any claim or cause of action the City may have against others in connection with any liability 
against which Developer has fully indemnified the City (including payment) under this Agreement. 
 

ARTICLE 20.  ADMINISTRATION 
 
20.01  Developer Personnel.  Developer represents and warrants that all Developer personnel and agents 
and the personnel and agents of its Associates are fully qualified and authorized to perform the functions 
and duties assigned them under Federal, State and Local laws and governing professional association 
rules, if any, where such persons are employed. 
 
20.02  Inspection by City.  The City may in its sole discretion assign City employees to go on the Property 
to inspect the work performed by Developer or on Developer's behalf upon reasonable notice to 
Developer.  Developer and any Associates shall cooperate fully with any City employee designated to 
conduct any on-site inspection or who is assigned to review relevant documents concerning the Project or 
construction of the Improvements. 
 
20.03  Independent Contractor Relationship.  The relationship of Developer to the City is and shall 
continue to be that of an independent contractor relationship, and no liability or benefits, such as worker's 
compensation, pension rights or liabilities, insurance rights or liabilities or other provisions or liabilities, 
arising out of or related to a contract for hire or employer/employee relationship, shall arise or accrue to 
either party or either party's agent or employee with respect to the City as a result of the performance of 
this Agreement, unless expressly stated in this Agreement.  Nothing contained herein shall be deemed or 
construed by the parties hereto, nor by any third party, as creating the relationship of principal and agent 
or of partnership or of joint venture between the parties hereto; it being understood and agreed that none 
of the provisions contained herein, nor any acts of the parties herein, shall be deemed to create any such 
relationship between the parties. 
 
20.04  Waiver.  Developer shall not hold the City liable for any personal injury incurred by an employee, 
agent or consultant of itself, its Affiliates or its Associates which is not held in a court of competent 
jurisdiction to be directly attributable to the gross negligence of the City or any employee of the City 
acting within the scope of his or her employment.  Developer hereby agrees to and shall hold the City 
harmless from any such claim by Developer, its employees, agents, or consultants and/or those of its 
Associates and Affiliates. 
 

ARTICLE 21.  COMPLIANCE WITH LAWS AND REGULATIONS 
 
21.01  Compliance.  Developer shall comply with, and shall require in all its contracts with Associates 
that Associates comply with, all applicable laws, ordinances or other regulations imposed by any properly 
constituted governmental authority, including without limitation Executive Order No. 22 and Executive 
Order No. 4.  Developer shall require as part of any contracts issued pursuant to this Agreement that any 
Associate engaged by Developer shall comply with all such applicable laws, ordinances and regulations. 
 
21.02  Intellectual Property.  Developer represents and warrants that any products sold or processes used 
in the performance of this Agreement do not infringe upon or violate any patent, copyright, trademark, 
trade secret or any other proprietary rights of any third party.  In the event of any claim by any third party 
against the City, the City shall promptly notify Developer and Developer shall defend such claims in the 
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City's name, but at Developer's expense, using legal counsel reasonably acceptable to the City, and shall 
indemnify the City against any loss, costs, expense or liability arising out of such claim, whether or not 
such claim is successful. 
 
21.03  Right To Examine Books.  Nothing contained herein shall be construed or permitted to operate as 
any restriction upon the power granted to the City Council by the City Charter to audit all accounts 
chargeable against the City.  Pursuant hereto the City shall have the right to examine and audit all books, 
records, documents, and other such supporting data of Developer with respect to the Project as the City 
may deem necessary. 
 

ARTICLE 22.  AMENDMENTS 
 
22.01  Form.  Any change, addition, deletion, extension or modification of this Agreement (including 
assignments) that is mutually agreed upon by and between the City and Developer shall be incorporated 
in a written amendment (herein called “Amendment”) to this Agreement.  Such Amendment shall not 
invalidate this Agreement nor relieve or release Developer of any of its obligations under this Agreement 
unless stated therein.  Notwithstanding the above, P&DD approval is required for material changes in the 
Construction Plans pursuant to Section 10.02 of this Agreement. 
 
22.02  Binding Effect.  No Amendment to this Agreement shall be effective and binding upon the parties 
unless it expressly makes reference to this Agreement, is in writing, is signed and acknowledged by duly 
authorized representatives of both parties.  To be effective against the City, the Amendment must be 
authorized as set forth in Section 25.16 of this Agreement. 
 

ARTICLE 23.  FAIR EMPLOYMENT PRACTICES 
 
23.01  Compliance.  Developer shall comply with, and shall require in all its contracts with Associates 
that Associates comply with, all applicable laws, ordinances or other regulations imposed by any properly 
constituted governmental authority, including without limitation by virtue of this enumeration:  (a) 
Americans with Disabilities Act (“ADA”) and Michigan Department of Transportation (“MDOT”) 
accessibility and construction requirements for sidewalks and curb cuts and ramps, and (b) City of Detroit 
Executive Order No. 2007-1 and Executive Order No. 2003-4.  Developer shall require, as part of any 
contracts issued pursuant to this Agreement, that any Associate engaged by Developer shall comply with 
all such applicable laws, ordinances and regulations. 
 
23.02  Non-Discrimination.  Developer covenants that it shall not discriminate against any employee or 
applicant for employment, training, education, or apprenticeship connected directly or indirectly with the 
performance of this Agreement, with respect to his or her hire, promotion, job assignment, tenure, terms, 
conditions or privileges of employment because of religion, race, color, creed, national origin, age, marital 
status, handicap, public benefit status, sex, or sexual orientation.  This provision shall not apply if it is 
determined by the City Human Rights Department that such requirements are bona fide occupational 
qualifications reasonably necessary to performance of the duties required for employment.  The burden of 
proof that the occupational qualifications are bona fide is upon Developer.  Developer shall promptly 
furnish any information required by the City or its Human Rights Department pursuant to this Section 
23.02. 
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23.03  Associate Notification.  Developer further agrees that it shall notify any Associate of its obligations 
relative to non-discrimination under this Agreement when soliciting same and shall include the provisions 
of this Article 23 in any subcontract as well as provide the City a copy of any such subcontract upon 
request.   Developer further agrees to take such action with respect to any such subcontract as the City 
may direct as a means of enforcing the provisions of this Article 23 and Article 21. 
 
23.04  Breach.  Breach of the terms and conditions of this Article shall be regarded as a material breach 
of this Agreement. 
 
23.05  Remedies upon Breach.  If Developer fails to comply with the preceding section and/or with any 
of the rules, regulations or orders as issued by the City’s Human Rights Department, the City, at its option, 
may: 

a.  Cancel, terminate or suspend this Agreement in whole or in part. 

b.  Recover from Developer an amount of $100.00 per day, as liquidated damages and not as a penalty, 
for each day that Developer fails to comply with the preceding section as determined by the City’s  Human 
Rights Department in accordance with its rules and regulations; said sum being fixed as negotiated and 
agreed upon by and between the City and Developer because of the impracticability and extreme difficulty 
of fixing and ascertaining the actual damages that the City would sustain in the event of such a breach of 
contract, and agreed to be the amount of damages that the City would sustain. 

c.  Utilize such other remedies as may be provided by law. 

ARTICLE 24.  NOTICES 
 
24.01  Addresses.  Except as otherwise specified herein, all notices, consents, approvals, requests and 
other communications (herein collectively called “Notices”) required or permitted under this Agreement 
shall be given in writing and personally delivered with receipt obtained, or mailed by registered or certified 
first-class mail, return receipt requested, addressed as follows: 
 
If to the City:  Director 
Planning & Development Department 
2300 Cadillac Tower 
Detroit, Michigan  48226 
 
With a copy to: Corporation Counsel 
City of Detroit Law Department 
2 Woodward Avenue, Ste. 500 
Detroit, MI  48226 
 
 
If to Developer:                             
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24.02  Date of Notice.  All notices shall be deemed given when hand-delivered or, if mailed, on the day 
of mailing.  Either party to this Agreement may change its address for the receipt of Notices at any time 
by giving notice thereof to the other as provided in Section 24.01.  Any Notice given by a party hereunder 
must be signed by an authorized representative of such party. 
 

ARTICLE 25.  MISCELLANEOUS 
 
25.01  Standard of Performance.  This Agreement shall be conscientiously performed by Developer in all 
particulars, and in accordance with the highest professional and legal standards, including, but not limited 
to, architectural and engineering standards and construction safety standards, municipal and federal fair 
employment practice standards, etc.  Developer shall not perform any act directly or indirectly that would 
act to subvert or otherwise circumvent any of the terms and conditions contained herein.  If there is any 
dispute between the parties with regard to the requirements of the Development Plan or the terms and 
conditions of this Agreement, the reasonable interpretation and determination of the City shall govern. 
 
25.02  Conferences.  Developer hereby agrees to meet at reasonable times with duly authorized City 
representatives, upon the City's request to discuss any aspect of this Agreement during the term of this 
Agreement. 
 
25.03  Severability.  If any one or more provisions of this Agreement or in any instrument or other 
document delivered pursuant to this Agreement or the application thereof to any person or circumstance 
shall to any extent be declared or determined to be invalid or unenforceable, the validity, legality and 
enforceability of the remainder of this Agreement, or the application of such provision to persons or 
circumstances other than those as to which it is invalid or unenforceable, shall not be affected or impaired 
thereby,  and each provision of this Agreement shall be valid and enforceable to the fullest extent permitted 
by law. 
 
25.04  Entire Agreement.  This instrument, including the exhibits listed in Section 1.03 which are attached 
hereto and which are made a part of this Agreement, contains the entire agreement between the parties 
and all prior negotiations and agreements are merged herein.  Developer acknowledges that neither the 
City nor the City's agents have made any representations except those expressly set forth herein, and no 
rights or remedies are or shall be acquired by Developer by implication or otherwise unless expressly set 
forth herein. 
 
25.05  Terminology.  Unless the context otherwise expressly requires, the words “herein”, “hereof”, and 
“hereunder”, and other words of similar import refer to this Agreement as a whole and not to any particular 
Article, Section, or other subdivision. 
 
25.06  Covenants and Conditions.  All the terms and provisions of this Agreement shall be deemed and 
construed to be “covenants” and “conditions” as though the words specifically expressing or imparting 
covenants and conditions were used in each separate term and provision. 
 
25.07  Captions.  The headings of the Articles, Sections and other subdivisions in this Agreement are for 
convenience only and shall not be used to construe or interpret the scope or intent of this Agreement or in 
any way affect the same. 
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25.08  Cumulative Remedies; Jurisdiction; Venue. The rights and remedies of the City set forth herein are 
not exclusive and are in addition to any of the rights and remedies provided by law or equity; provided, 
however, that if the City breaches any of its obligations under this Agreement, then, after reasonable notice 
and opportunity to cure, Developer shall have the right solely to seek injunctive relief, specific 
performance or other equitable remedies for the City’s breach of this Agreement, and in no event shall 
Developer be entitled to monetary damages, except for the return of the Advance, as a result of the City’s 
breach of this Agreement.  All actions arising under this Agreement shall be governed by, subject to, and 
construed according to the laws of the State of Michigan.  Developer agrees, consents and submits to the 
personal jurisdiction of any competent court in Wayne County, Michigan for any action brought against 
it arising out of this Agreement.  Developer agrees that service of process at the address and in the manner 
specified in Article 24 will be sufficient to put Developer on notice.  Developer also agrees that it will not 
commence any action against the City because of any matter whatsoever arising out of or relating to the 
validity, construction interpretation and enforcement of this Agreement, in any courts other than those in 
the County of Wayne, State of Michigan.  Developer agrees to obtain a similar covenant from any 
Associate with respect to any contracts issued in pursuance of this Agreement. 

25.09  Affiliates.  If any Affiliate of Developer shall take any action which, if done by Developer would 
constitute a breach of this Agreement, the same shall be deemed a breach by Developer, subject to the 
notice and cure provisions of this Agreement.   
 
25.10  Force Majeure.  In the event of enforced delay in the performance by either party of obligations 
under this Agreement due to unforeseeable causes beyond its control and without its fault or negligence, 
including, but not restricted to, acts of God or of the public enemy, acts of the government, acts of the 
other party, fires, floods, epidemics, or severe weather, the time for performance of such obligations shall 
be extended for the period of the enforced delays; provided that the party seeking the benefit of the 
provisions of this Section shall within thirty (30) days after the beginning of such enforced delay, have 
first notified the other party in writing of the causes thereof and requested an extension for the period of 
the enforced delay.  In the event that there is any dispute as to what constitutes such force majeure event, 
the determination of the City shall be controlling. 
 
25.11  Provisions Not Merged With Deed.  No provision of this Agreement is intended to or shall be 
merged by reason of any Deed transferring title to the Property from the City to Developer or any successor 
in interest, and any such Deed shall not be deemed to affect or impair the provisions and covenants of this 
Agreement. 
 
25.12  Residential Construction.  If the Improvements to be constructed by Developer involves residential 
construction, the following provisions shall apply: 
 
a.  Developer agrees to comply with the regulations issued by the Secretary of Housing and Urban 
Development set forth in 37 CFR Parts 22732-3 and all applicable rules and orders issued thereunder 
which prohibit the use of lead-based paint in residential structures undergoing federally assisted 
construction or rehabilitation and require the elimination of lead-based paint hazards. 
 
b.  Developer agrees that if the Property is situated in an area identified by HUD as subject to special flood 
hazards, and in which the sale of flood insurance has been authorized under the National Flood Insurance 
Act of 1968 (unless the Improvements to be constructed on the Property will be covered under an adequate 
State policy of self-insurance satisfactory to the Secretary of HUD), Developer and its successors and 
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assigns shall keep the Improvements now existing or hereafter erected on the Property insured, during 
their anticipated economic or useful life, under the national flood insurance program in an amount at least 
equal to the development cost of the Property (less estimated land cost) or to the maximum limit of 
coverage made available with respect to the particular type of Property under the National Flood Insurance 
Act of 1968, whichever is less.  Prior to conveyance of the Property to Developer by the City, Developer 
shall furnish the City a copy of a flood insurance policy specifying such coverage or a binding commitment 
to provide such a policy; provided, that if such coverage is not available to Developer at the time of 
conveyance, Developer shall furnish such evidence of insurance within fifteen (15) days of the date it 
becomes available. 
 
25.13  Counterparts.  This Agreement may be executed in counterparts each of which shall be deemed to 
be an original document but together shall constitute one instrument.  
 
25.14  Singular and Plural, etc..  As used herein, the singular include the plural, the plural the singular, 
and the use of any gender shall be applicable to all genders. 
 
25.15  Time of the Essence.  Time is of the essence of this Agreement. 
 
25.16  Authority of City.  Notwithstanding anything in this Agreement or otherwise to the contrary, the 
City shall not be authorized or obligated to sell the Property to Developer until this Agreement has been 
fully executed by the duly authorized representative of the City pursuant to the resolution of the Detroit 
City Council as approved by the Mayor of the City of Detroit, and approved by the City of Detroit Law 
Department.  Any amendments or modifications must likewise be duly authorized by resolution of the 
City Council as approved by the Mayor, and be approved by the Law Department. 
 
 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
 

Signatures on following page 
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IN WITNESS WHEREOF, the parties have executed this Agreement as of the date first set forth above. 
 
WITNESSES:      DEVELOPER 
 
                                                                                                                  
   
Print:                      
 
By:                                                     
                                                               Print:  
Print:       Its:                                                      
 
STATE OF MICHIGAN ) 
)ss. 
COUNTY OF WAYNE ) 
 
The foregoing instrument was acknowledged before me on                                , 20       by                                                                
the                                            of                                                                   , a                                                                              , 
on behalf of said                                           . 
 
________________________________________                                                                  
 Print:                                                         
Notary Public, Wayne County, Michigan 
My commission expires:                           
Acting in the County of ______________ 
 
 
WITNESSES:      CITY OF DETROIT, 
        a Michigan public body corporate 
___________________________                                                       
Print:        By:  _________________________________                                                       
                                                          Print:       
Print:        
       Its:       
 
STATE OF MICHIGAN ) 
)ss. 
COUNTY OF WAYNE ) 
 
The foregoing instrument was acknowledged before me on                                    , 20       by                                                             , 
the                                                                               of the City of Detroit, a Michigan public body corporate, on 
behalf of the City. 
___________________________________                                                                
 Print:   
Notary Public, Wayne County, Michigan 
My commission expires:                       
 Acting in the County of ______________ 
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Pursuant to § 18-5-4 of the Detroit City Code, I 
hereby certify that proper and fair consideration has 
been received by the City pursuant to this 
instrument. 
 
 
_________________________________ 
Finance Director  

Approved by City Council on ________________ 

Approved by the Mayor on __________________ 
 

  
Approved by Corporation Counsel pursuant to 
§7.5-206 of the 2012 Charter of the City of Detroit. 
 
 
____________________________________ 
Corporation Counsel 
  
  
 
Drafted by and when recorded return to: 
 
       
City of Detroit 
Planning & Development Department 
Real Estate Development Division 
65 Cadillac Square, Suite 2000 
Detroit, MI 48226 
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 EXHIBIT A 
 
 LEGAL DESCRIPTION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 Description CORRECT 
 
 ENGINEER OF SURVEYS 
 
 BY:                              DATE:                        
 
 
 
Street Address[es]: 
 
Property Tax Ward & Item numbers: 
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 EXHIBIT B 
 
 SITE PLAN SUMMARY 
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 EXHIBIT C 
 

QUIT CLAIM DEED 
 
Subject to the following paragraph, the City of Detroit, a Michigan public body corporate whose address 
is 2 Woodward Avenue, Detroit, MI 48226 (“Grantor”), quit claims to _____________________ 
(“Grantee”), whose address is                                                                                                                 , the 
premises located in the City of Detroit, Wayne County, Michigan, described as: 
 
 
A/K/A                                                          Ward:              Item(s):                       
 
(the “Property”), for the sum of                                                                                                 ($                           
), subject to and reserving to the City of Detroit its rights under public easements and rights of way, 
easements of record, applicable zoning ordinances, development plans pursuant to Act 344 of 1945 as 
amended (if any), and restrictions of record. 
 
This Deed is given subject to the terms, covenants and conditions of an Agreement to Purchase and 
Develop Land dated                               , 20      entered into by the parties hereto and which is incorporated 
herein by reference and recorded on                                , 20      in the Office of the Register of Deeds for 
the County of Wayne in Liber            on Pages            through            inclusive, none of the terms, covenants 
and conditions of which shall be deemed merged in this Deed.  The covenants therein recited to be 
covenants running with the land are hereby declared to be covenants running with the land enforceable by 
the City as therein set forth.  If the Property is rented for residential occupancy, the Property must be 
registered as a rental property pursuant to Ordinance 579-H (Detroit City Code § 26-5-42.5.) 
 
The following language is included pursuant to MCL Sections 560.109(3) and 560.109(4), added by 1996 
PA 591, and applies only if the Property is not platted:  “The Grantor grants to the Grantee the right to 
make all divisions under Section 108 of the land division act, Act No. 288 of the Public Acts of 1967, as 
amended.  This property may be located within the vicinity of farmland or a farm operation.  Generally 
accepted agricultural and management practices which may generate noise, dust, odors, and other 
associated conditions may be used and are protected by the Michigan right to farm act.” 
 
This deed is dated as of                                        . 
 
WITNESSES:      CITY OF DETROIT, a Michigan public body  
  corporate 
 
                                                       
Print:        By:                                                          
Print:  
                                                       
Print:       Its:                                                          
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STATE OF MICHIGAN ) 
)ss. 
COUNTY OF WAYNE ) 
 
The foregoing instrument was acknowledged before me on                                , 20     , by                                                                
, the                                                                         of the City of Detroit, a Michigan public body corporate, 
on behalf of the City. 
                                                                      
Print: 
Notary Public, Wayne County, Michigan 
My commission expires:                               
Acting in the County of _____________ 
 

Pursuant to § 18-5-4 of the Detroit City Code, I 
hereby certify that proper and fair consideration has 
been received by the City pursuant to this 
instrument. 
 
_________________________________ 
Finance Director  

Approved by City Council on ________________ 

Approved by Mayor on _____________________ 
 

  
Approved by Corporation Counsel pursuant to 
§7.5-206 of the 2012 Charter of the City of Detroit. 
 
 
____________________________________ 
Corporation Counsel 
 
  
  
 
This Instrument drafted by:    When recorded, return to: 
 
                                                                                                                          
City of Detroit Law Department                                                                 
2 Woodward Avenue, Suite 500                                                                 
Detroit, MI 48226                                                                   
 
 
Exempt from transfer taxes pursuant to MCL § 207.505(h)(i) and MCL § 207.526(h)(i). 
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 EXHIBIT D 
  
 
 IRREVOCABLE POWER OF ATTORNEY 
 
                             , a Michigan                                    (herein called the “Principal”), whose address is                        
                      does hereby nominate, constitute and appoint the Corporation 
Counsel for the City of Detroit as its true and lawful attorney-in-fact, with full power and authority hereby 
conferred to execute in its name and on its behalf one or more deeds (herein called the “Deeds”) conveying 
the Property (as more particularly described in Exhibit A hereto) to the City of Detroit upon a default by 
the Principal in the terms and conditions of a certain Agreement to Purchase and Develop Land (herein 
called the “Agreement”) entered into between the City of Detroit and the Principal on or about                                                   
. 
 
Upon such uncured default by the Principal as specified in the Agreement, and recording of a notice of 
default by the City, all rights and interest to and in the Property shall automatically vest back in the City 
and the City shall have the power upon the execution of this irrevocable Power of Attorney to execute on 
behalf of the Principal one or more Deeds conveying all rights, title and interest to and in the Property to 
the City. 
 
Pursuant to the terms hereof, the Corporation Counsel shall have the power to bind the Principal thereby 
as fully and to the same extent as if such Deeds were signed by the duly authorized officers of the Principal, 
and all the acts of said attorney, pursuant to the authority herein given, are hereby ratified and confirmed.  
This Power of Attorney is coupled with an interest and is irrevocable by Principal, or its successors or 
assigns. 
 
In witness whereof, Principal has caused this document to be signed by its duly authorized officer on                                                             
. 
 
 
WITNESSES:      “PRINCIPAL” 
 
                                                                                                                                           
Print:                                    
By: ___________________________________                                                                                      
   Print:__________________________________ 
Print:       Its: ____________________________________                                                      
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STATE OF MICHIGAN  ) 
)ss. 
COUNTY OF WAYNE  ) 
 
The foregoing instrument was acknowledged before me on                                 , by                                                                         
, the                                                  of                                                                                   , a                                                        
, on behalf of said                                                  . 
                                                                               
Print:  
Notary Public, Wayne County, Michigan 
My commission expires:                                        
 
Drafted by and when recorded return to: 
 
      
City of Detroit 
Planning & Development Department 
Real Estate Development Division 
65 Cadillac Square, Suite 2000 
Detroit, MI 48226 
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 Schedule I 
 
 
 CERTIFICATE OF AUTHORITY FOR PARTNERSHIP 
 
 
I,                                                 General Partner of                                                                                       , 
a                                                   Partnership (the “Partnership”) 
 
DO HEREBY CERTIFY that I am a General Partner in the Partnership formulated pursuant to a 
Partnership Agreement dated                                              , and that the following is a true and correct 
excerpt from the minutes of the meeting of the General Partnership held on                                                                  , 
and that the same is now in full force and effect:  
 
“That each General Partner is authorized to execute and deliver, in the name and on behalf of the 
Partnership any agreement or other instrument or document in connection with any matter or trans-
action with the City of Detroit that shall have been duly approved; the execution and delivery of 
any agreement, document, or other instrument by a General Partner to be conclusive evidence of 
such approval.” 
 
I FURTHER CERTIFY that the following persons are General Partners: 
 
                                                             
 
                                                             
 
                                                             
 
I FURTHER CERTIFY that any of the aforementioned General Partners of the Partnership are authorized 
to execute or guarantee and commit the assets of the Partnership to the conditions, obligations, stipulations 
and undertakings contained in the attached Agreement, and that all necessary approvals have been 
obtained in relationship thereto. 
 
IN WITNESS THEREOF, I have set my hand this                       day of                                  , 20    . 
 
 
 
                                                               
Print: 
General Partner 
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 Schedule I 
 
 
 CERTIFICATE OF AUTHORITY FOR CORPORATION 
 
 
I,                                                  , Corporate Secretary of                                                                             , 
a                                                                         Corporation (the “Corporation”) 
 
DO HEREBY CERTIFY that the following is a true and correct excerpt from [check appropriate box] 
 
 the minutes of a meeting of the Board of Directors of the Corporation duly called and held 
on                                                         
 
 a consent in lieu of a meeting, with signed consents received from all of the Directors of 
the Corporation on                                                            
 
and that the same is now in full force and effect: 
 
“RESOLVED, that the Chairman, the President, each Vice President, the Treasurer and the 
Secretary and each of them, are hereby authorized to execute and deliver, in the name and on behalf 
of the Corporation and under its corporate seal or otherwise, any agreement or other instrument or 
document in connection with any matter or transaction with the City of Detroit that shall have been 
duly approved; the execution and delivery of any agreement, document, or other instrument by 
any of such officers to be conclusive evidence of such approval.”  
 
I FURTHER CERTIFY that  
                                                        is Chairman of the Board, 

                                                        is President,  

                                                        is Vice President, 

                                                        is Vice President, 

                                                        is Treasurer, and 

                                                        is Secretary.  
 
I FURTHER CERTIFY that any of the aforementioned officers of the Corporation are authorized to 
execute or guarantee and commit the Corporation to the conditions, obligations, stipulations and 
undertakings contained in the attached Agreement, and that all necessary corporate approvals have been 
obtained in relationship thereto.   
IN WITNESS THEREOF, I have set my hand this                            day of                             , 20    . 
 
 
                                                      
Print: 
Corporate Secretary 
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 Schedule I 
 
 
 CERTIFICATE OF AUTHORITY FOR LIMITED LIABILITY COMPANY 
 
 
I,                                                   , Manager of                                                                                               , 
a                                  limited liability company (the “Company”) 
 
       DO HEREBY CERTIFY that the following is a true and correct excerpt from [check appropriate 
box] 
 
 the minutes of a meeting of the Members of the Company duly called and held on                                               
 
 a consent in lieu of a meeting, with signed consents received from all of the Members of 
the Company on or before the date hereof. 
 
and that the same is now in full force and effect: 
 
“RESOLVED, that any Manager of the Company, is hereby authorized to execute and deliver, in 
the name and on behalf of the Company, any agreement or other instrument or document in 
connection with any matter or transaction with the City of Detroit that shall have been duly 
approved; the execution and delivery of any agreement, document, or other instrument by any of 
such Managers to be conclusive evidence of such approval.”  
 
I FURTHER CERTIFY that the following persons are Managers: 
 
                                                      
 
                                                      
 
                                                      
 
I FURTHER CERTIFY that any of the aforementioned Managers of the Company are authorized to 
execute or guarantee and commit the Company to the conditions, obligations, stipulations and 
undertakings contained in the attached Agreement, and that all necessary approvals have been obtained in 
relationship thereto.   
 
IN WITNESS THEREOF, I have set my hand this                               day of                             ,  20     . 
 
 
 
                                                           
Print: 
Manager 
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