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1. INTRODUCTION & VISION 

The City of Detroit’s Planning and Development Department (PDD), Department of 
Neighborhoods (DON), the Mayor’s Office, Housing and Revitalization Department (HRD), and 
the Detroit Water and Sewerage Department (DWSD) (hereinafter the “City”) are seeking 
proposals from qualified design teams to develop a comprehensive neighborhood, landscape, 
and Green Stormwater Infrastructure (hereinafter “GSI”) strategy for the Grand River / Northwest 
portion of Detroit and implement a first phase green stormwater infrastructure project. Embracing 
neighborhoods with diverse levels of occupancy, economic strength, and stormwater challenges, 
this project seeks to revitalize an area of northwest Detroit that includes many neighborhoods 
such as Bentler-Pickford, Old Redford, Grandmont, Rosedale Park, and portions of Brightmoor 
along the Fenkell corridor. This proposal seeks synergetic strategies that improve quality of life 
for residents, strengthen economic development along the Grand River and Fenkell corridors, 
support a diversity of housing options, elevate neighborhood vibrancy, and address stormwater 
and flooding issues that have hampered the region. 
 

2. MINIMUM QUALIFICATIONS 

Proposals will only be accepted from those firms demonstrating a minimum of five (5) years of 
experience providing the services requested in this RFP. References that will verify project 
experience should be provided. 

 

 If a contract is awarded as a result of this RFP, it will be a contract which is negotiated 
with the awardee based on the model city services contract, a copy of which is 
attached via BidSync1. If any respondent requires modification(s) to the terms of the 
City’s model services contract, a statement of such required modification shall be 
included as an exhibit with your sealed proposal. This Statement will be reviewed as 
part of the evaluation process and may have an effect on the scoring of the proposal. 

 

 All respondents are required to submit clearance applications, affidavits and 
insurance documents with the response to the proposal. At the time Purchasing 
submits the supplier recommendation to City Council, approved clearances by the 
Income Tax and Revenue departments are required of the successful respondent. 

 

 The City expressly reserves the right to modify, add, or delete, any item(s) from the 
proposal it deems necessary prior to the issuance of an award. 

3. TEAM QUALIFICATIONS 

Successful respondents to this RFP must present a team of individuals with a diversity of skill 
sets in order to provide and manage all required areas of scope work. Some respondent firms 
may be multi-disciplinary enough to offer all of the necessary skills “in-house.” Well-developed 
proposals from either one single firm or a group of two or more firms are welcome and will be 
considered. The City strongly encourages respondents to consider inclusion of team members 
that are Detroit-based, minority led, and/ or otherwise have a substantive body of knowledge or 

                                                 
1 It shall be the responsibility of the Respondent to thoroughly review the provisions of this RFP and the Services 

Contract. After executing the contract, no consideration will be given to any claim of misunderstanding. Respondents 
must state in their submission any clauses to which they take exception in the RFP and in the attached Contract. This will 
be factored in to the evaluation decision.  Respondents are encouraged to review the entire contract, including, but not 
limited to the Assignment, Compliance with Laws, Termination, Insurance, Subcontracting, Indemnity, Payment and 
Waivers provisions.  
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experience with Detroit. The following is a detailed list of qualifications that the consultant team 
should provide, organized by area of expertise: 
 

3.1  Project Management 

 Demonstrated organizational excellence, assessment of range of planning issues, 
financial evaluation, and cross-sector leadership. 

 Experience overseeing and managing efficient inter-agency processes and recruiting 
stakeholders to facilitate timely decision making and execution, and overseeing long-term 
project management of a similar scale neighborhood district. 

 

3.2  Community Engagement Partnership 

 Extensive experience with involving diverse communities in planning.  

 Successful engagement in communities of color, low income, and/or depressed markets.  

 Skill in researching and analyzing prior community planning documents and meeting with 
community stakeholders to establish neighborhood goals.  

 Ability to develop unique strategies based on local goals, building community assets, 
improving quality of life, and supporting viable residential neighborhoods.  

 Ability to translate complex planning and engineering ideas and designs into informative 
and understandable presentations for a variety of audiences, as well as providing public 
presentations and exhibits in a variety of forums.  

 Willingness to work with local groups that have established neighborhood relationships 
to achieve community engagement goals.  

 Commitment to incorporating citizen preferences with City directives.  
 

3.3  Architecture, Landscape Architecture, and Urban Design Teams 

 Demonstrated design excellence, technical competence, and innovative GSI and 
engineering designs in multi-consultant collaborative settings within an urban context.  

 Experience with strategies that effectively manage stormwater and strengthen the quality 
of life for communities through innovative public space development and community 
asset building.  

 Experience developing master plans, design guidelines (including for affordable and 
market rate new or rehabilitated housing), and urban design visions for a comprehensive 
neighborhood framework for housing and the public realm.  

 Experience with technical design components such as infrastructure, land-use, utilities, 
streetscape, and both transit-oriented and non-motorized design. Design teams must also 
be able to identify physical assets worthy of preservation or adaptive reuse and have 
experience in deploying those strategies. 

 Experience working with local municipal departments, shifting codes and zoning overlay 
guidelines.  

 Strong record of robust inclusive design practices that integrate community feedback into 
the design process. 
 

3.4 Strong Understanding of Economic Development, Housing and Vacant  Property Reuse 

 Experience identifying opportunities that support growth of existing businesses and 
attract new businesses and employment opportunities. 

 Experience developing linkages between economic development, housing, and green 
space/energy uses, and working knowledge of metrics for measuring the benefits of 
infrastructure on economic development, housing, and revitalization. 
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 Experience and strong thinking around workforce development and creating a vision for 
linking green stormwater infrastructure to job, housing, and revitalization goals. 

 Experience working with arts-based organizations as a generator of economic 
development and youth engagement. 
 

3.5  Technical Surveying and Mapping Specialization 

 Ability to perform surveys and technical assessments including but not limited to  
topography, slope, stormwater flow, piezometric head, soil type and infiltration rates.  

 Knowledge in performing preliminary assessment of historical use to indicate potential 
soil contamination.  

 Expertise and mapping proficiency with GIS and supporting graphic software to produce 
parcel level maps that show information such as but not limited to property ownership, 
zoning, site condition, vacancy, and use; create additional layers to show results of 
topography, flow, and soil surveys. [As needed and as appropriate, the City will provide 
access to existing data sets on parcel information and any supportive digital models and 
maps as a springboard to scope work.]  
 

4. NEIGHBORHOOD BOUNDARIES & CONTEXT 

 
4.1 Project Boundaries  
 
The project area under consideration is bounded by 7 Mile 
(North), Telegraph (West), Puritan (South), Fenkell (South), I-
96(South) and Southfield Highway (East) with Grand River 
extended to Greenfield (East) (the “RFP Study Area”). 
Included in this region are the contiguous neighborhoods of 
Old Redford, Minock Park, Grandmont, Rosedale, Brightmoor, 
Bentler-Pickford, Miller Grove, Riverdale, Evergreen, Seven 
Mile Rouge, and a few smaller neighborhoods. The bulk of this 
study will focus on the Grand River corridor and the Fenkell corridor. The area is land rich, 
contains a mixture of low and high vacancy neighborhoods, hosts a range of economic strengths 
in and along commercial pockets and corridors, and has a mixture of population densities, 
demographics, and housing conditions.  In addition, there are specific project components 
embedded in this scope that extend north to the City limits and south along the Rouge River 
corridor. (see Sect. 4.5) 

 
 
4.2 Neighborhoods 
 
Northwest Detroit has many challenges within some very strong residential neighborhoods, 
strong community organizations, and a healthy commercial corridor. Neighborhoods such as 
Grandmont, Rosedale, and Rosedale Park are some of the strongest most stable owner-
occupied residential neighborhoods in the City of Detroit. These areas have very well maintained 
bungalow homes, with manicured lawns and organized neighborhood associations. Area 
homeowners have expressed a need to stabilize surrounding communities, an interest in green 
stormwater infrastructure, as well as a desire for a greater diversity of housing typologies, 
especially along their borders with adjacent communities such as the Brightmoor neighborhood. 
In contrast Brightmoor has experienced high levels of vacancy which has resulted in high 
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concentrations of publicly-owned vacant parcels across the neighborhood, and has become a 
hub where many residents participate in urban agriculture. Brightmoor is unique in Detroit as one 
of the few areas with pronounced hilly topography; because of this and its adjacency to the Rouge 
River, DWSD has targeted the area as a location of high potential for managing stormwater. 
 
Another neighborhood of interest within the RFP Study Area is Old Redford. Old Redford is 
experiencing a small renaissance as the community has branded itself an “Artists Village.” 
Contained in the area is a recently rehabbed theater that has become the cultural hub of the 
community. The Old Redford Theater is owned and managed by the 501(c)3 Motor City Theatre 
Organ Society with an all-volunteer staff. The building contains an auditorium, bakery, coffee 
shop, and salon with the second floor containing offices. All spaces are available for programs, 
events, and leasing with all proceeds going to the continued restoration and maintenance of the 
theater building. The building has a number of artist-in-residence programs which have 
permeated their creative energy in the streets, adjacent buildings, and even the alleys where 
programs and art also occur.  

 
4.3 Green Stormwater Infrastructure, Landscape, and Parks 

 
In August of 2014, the City of Detroit and the metropolitan region suffered from severe flooding 
caused by a 200 year storm. The rainwater flooded streets, submerged cars, filled below grade 
freeways, and overwhelmed the combined sewer system. This led to sewer backups in the 
basements of thousands of homes and resulted in untreated combined sewer discharges.  
 
In August of 2015, on behalf of the U.S. Department of Housing and Urban Development (HUD) 
Secretary Castro announced the allocation of $8.9 million in Community Development Block 
Grant Declared Disaster Recovery (CDBG-DDR) funds to the City of Detroit for the purposes of 
completing pre-development activities on place-making green stormwater infrastructure and 
clean power projects. The allocation was the result of the City’s funding requests concurrent with 
HUD’s National Disaster Resiliency Competition (NDRC).  The City views the 2014 disaster and 
subsequent recovery assistance funds as an opportunity to create landscapes that improve 
quality of life for residents through a commitment to high quality public spaces that encourage 
future development and occupancy of new or rehabilitated housing, and to better manage 
stormwater to reduce future flooding.  
 
Additionally, the City of Detroit is in the process of complying with National Pollutant Discharge 
Elimination System (NPDES) permit requirements for its combined sewer system. The permit 
requires the City to eliminate all untreated discharges from its combined sewers to the Detroit 
and Rouge Rivers. Over the past 20 years, the City has invested more than $1 billion in combined 
sewer overflow treatment facilities which have eliminated 95% of the untreated overflows to the 
Detroit and Rouge Rivers. In 2013, the City’s permit was modified to allow the use of green 
stormwater infrastructure (GSI) for stormwater management. The northwest portion of Detroit is 
unique in that it has relatively hilly topography compared to the rest of the City, which gives it a 
greater potential for GSI installation. The other major landscape element in the northwest is the 
Rouge River and its adjacent drainage area that runs along the western border of Detroit. (see Sect. 

14.3)  
 

4.4. Economic Development 

 
Because of the hard work of many local partners and community groups the economic 
development focus of the RFP will be structured around the Grand River and Fenkell corridors. 
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The Grandmont Rosedale Development Corporation (GRDC) is just one example of the strong 
partners that the City has been coordinating with in the RFP Study Area. GRDC has the 
responsibility of maintaining and strengthening many of the neighborhoods in the area with a 
specific interest in economic development and business maintenance along the Grand River 
corridor. GRDC was the primary organization that partnered with the Local Initiative Support 
Corporation’s (LISC) to complete the “Quality of Life Plan” in 2012/2013. LISC also sponsored a 
plan with the Brightmoor Alliance in 2009 called the “Brightmoor Neighborhood Plan” that 
included many ideas and potential development efforts. Community groups have also expressed 
interest in the revitalization of the Fenkell corridor as an economic development hub. More 
specifically, they would like to establish an African Caribbean Marketplace that attracts people 
from the entire region to sample the food, culture, music, and wares of the African Caribbean 
community.  

 
4.5 Embedded Project Components 
 
In addition to strategic thinking around neighborhood and GSI development, this RFP is distinct 
in that it also includes two tangible development projects that chosen design teams will help steer 
towards implementation when the planning and design period for this RFP concludes. These two 
projects are as follows:  

 

 Rouge River Greenway: The Rouge River Greenway Study is a conceptual look at how to 

connect various green space assets that roughly follow the Rouge River along the west side 

of Detroit. The City would like the consultants selected for this scope to review the routing of 

the Rouge River Greenway and propose ways to connect green space assets, connect study 

area neighborhoods to those assets, and manage stormwater along the Greenway. (see Sect. 

14.4) 

 

 Rogell Golf Course: Rogell Golf Course is a 120-acre parcel within the conceptual Rouge 

River Greenway that is no longer used as a golfing facility. In an effort to promote GSI 

development as well as create a beautiful walkable amenity for the region, the City would like 

the consultant to work with stakeholders and DWSD’s engineering consultant to investigate, 

design, and define an overall strategy that could potentially redevelop the golf course into a 

low-maintenance GSI amenity that also could include trails, wetland systems, and nature 

habitats. 

 

5. SUMMARY OF TASKS 

 
This comprehensive neighborhood revitalization strategy as outlined in this scope of work requires 
multi-disciplinary teams to cohesively integrate five categories of work. They are 1) Research and 
Community Engagement/Communications; 2) Landscape Design and Green Stormwater 
Infrastructure; 3) Streetscape and Mobility; 4) Development: Economic, Housing, Historic 
Preservation; and 5) Zoning.  Tasks for each work scope category are as follows: 

 

5.1  Research and Community Engagement / Communications 
The City has undergone and is still undergoing many robust community-led and 
philanthropically-funded planning initiatives. At times, these efforts are in parallel with City-
led efforts. Design teams must understand that their work will use these platforms and their 
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respective outcomes as a reference to launch their design and development work for this 
RFP scope. The City will provide the selected design team a robust onboarding package and 
a schedule of onboarding orientations with key stakeholders when the contract commences. 
The following describes the initial tasks the design team will need to perform to better inform 
their planning approaches and design strategies as well as successfully communicating 
project intentions to the residents, public agencies, and partners. 
 

 Current Land Conditions/Designations  
Gain firm understanding of blight, land ownership, land vacancy, current land uses, land 
valuation, site conditions, designated and informal historic districts, zoning and land-use 
regulations, and demolition pipeline within RFP Study Area. 
  

 Previous Land-Use History and Planning Efforts  
Gain firm understanding of all State, City, and local community-led planning efforts 
conducted in this RFP Study Area to form the basis for all planning conducted under this 
RFP. 
 

 Detroit “20-Minute Neighborhood” Initiative (see Sec. 14.5) 
Gain firm understanding of citywide performance objectives to steer your work 
 

 Project Approach 

Building off the foundations of the points above, develop your decision-making framework 

and design approach for design process and project priorities. 

 

 Community Engagement 

Assist the City with meeting agendas, verbal presentations, and/or producing graphics, 

documents, and PowerPoints for approximately 6-10 (+/-) community engagement, 

strategic task force sessions, and/or education efforts throughout the entire planning and 

design process. 

 

 Administrative Project Updates  

Engage in regularly scheduled bi-weekly project meetings either by phone or in person 

when aligned with scheduled in-person visits. 

 

 Meeting Preparation/Presentations 

Prepare, present and/or assist the City with meeting documentation for in-house and 

public report-outs.  

 

5.2  Landscape Design And Green Stormwater Infrastructure (GSI) 
 

5.2.1 Existing Conditions/Site Readiness  
Reference and analyze research material compiled by design team and/or provided by 
City and examine site conditions, previous land uses, and stormwater and/or 
environmental reports to better understand soil conditions, hydrology, landscape 
challenges, storm water system, and history of flooding. 
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5.2.2 Master Strategy 

 GSI Site Identification  

 Collaborate with DWSD and their engineering consultants to evaluate and assess needs 

of neighborhood interior and infrastructure components at and below grade level that 1) 

can address stormwater and flooding challenges and 2) identify most appropriate 

locations and design for network of impactful green stormwater infrastructure strategies 

and capital improvement infrastructure that can assist DWSD sewer and stormwater 

efforts and meet NPDES objectives and requirements. These practices may include 

infiltration, retention, detention interventions, and re-engineering strategies on impervious 

surfaces. 

 

 Drainage District Strategy  

Collaborate with DWSD and their engineering consultants to assist in the development of 

concept designs, preliminary engineering material preparation, stormwater mitigation 

performance projects, and preliminary cost estimates for a blue-green drainage district 

from 7-Mile Road to I-96 along the Rouge River. 

 

 Neighborhood Design Strategy 

Identify and design strategies for vacant land and parcels to be utilized in neighborhood 

interior to manage stormwater and create a network of enjoyable community spaces for 

neighborhood and City residents.2 

 

 Corridor Design Strategy 

Identify and design strategies for how long stretches of vacant land along east-west 

thoroughfares can be improved to support City and community-led open space efforts 

and improve the travel experience through these corridors while enhancing curbside 

appeal for economic development opportunities. 

 

 Connections Strategy  

Identify and design strategies for additional smaller-scale greenway connections and 

opportunities that can extend within and throughout the RFP Study Area (as needed and 

as appropriate). 

 
5.2.3 Project Analysis And Design 

 Rouge River Greenway Development  

Conduct survey work, feasibility studies, design, and development in order to propose a 

phased approach for connecting assets to complete the Rouge River Greenway.  

 

 Rogell Golf Course Feasibility & Schematics  

Explore innovative site and landscape design options for the redevelopment of the Rogell 

Golf Course as a GSI project, wetland restoration site, and nature preserve park. Efforts 

should be synergetic with landscape and GSI strategies. 

                                                 
2 i.e. factor in practices that improve social, economic, and ecological sustainability, including but not limited to: 

increasing tree canopy cover, microclimate mitigation, biodiversity and habitat, creating social spaces, developing 
productive uses such as urban forestry, energy production, or horticulture; edge and corner street conditions of parcels 
that address public visibility, image, and the cohesive identity for neighborhood 
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 Future Project Feasibility Study  

Using Master Strategy framework developed above, along with community input, develop 

a priority list of feasible projects that can be executed in the next 18-24 months, and 

identify potential funding sources and financing schemes. 

 

5.3  Streetscape And Mobility 
 

5.3.1 Existing Conditions  
Conduct comprehensive assessment and survey of streetscape, sidewalk, and existing 

transit/mobility options and strategies for a wide variety of users inclusive of youth, the 

elderly, and people living with disabilities.3 

 

5.3.2 Master Strategy 

 Opportunities for Solutions  

Investigate, identify, and map re-occurring neighborhood conditions that may require 

specific infrastructural interventions, streetscape design tactics, traffic-calming needs, 

neighborhood branding (graphics) / way-finding signage, lighting strategies, and 

installation of security cameras.4 

 

 Connections Strategy  

Identify and design strategies to enhance connectivity, safety, and vibrancy between and 

through neighborhoods as well as connecting open space and greenway systems, 

including a comprehensive mobility strategy for the Rouge River Greenway and its 

potential connections to RFP Study Area neighborhoods. (see Sect. 14.5) of Bentler –Pickford, 

and the Brightmoor regions of the RFP region. 

 

 Transit and Mobility Strategy  

Identify and design strategies to strengthen existing and proposed citywide transit and 

mobility initiatives for a wide range of users inclusive of youth, the elderly, and people 

living with disabilities. 

 

 Urban Forestry Framing Strategies: 

Identify and design edge conditions that allow proposed urban forestry initiatives in RFP 

boundary to benefit residents and support intentional land stabilization effort 

 
 

5.4  Development: Economic, Housing, Historic Preservation 
 

The region covered in this RFP Study Area contains rich physical, historical, and cultural assets 
that can be targeted for reinvestment and development. This scope of work is asking the design 

                                                 
3 i.e. consider safety conditions including quality of hardscape materiality and conditions, lighting infrastructure, tree 
integrity and canopy conditions, medians, landscape features, lighting, signage, pedestrian, bicycle, and/or auto 
accidents, physical characteristics of street, bicycle and pedestrian grid network 
4 i.e. work closely with engineering and design teams to ensure strategies are closely integrated to promote safety, 
accessibility, user-friendliness , and low-maintenance operation 
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team to understand the existing conditions in the RFP Study Area and assess its capacity to 
preserve and/or support new economic and housing development. The design team will work in 
collaboration with City partners (see Sec. 14.7) and other key development stakeholders to produce a 
coordinated master framework for future development.  

 
5.4.1 Existing Conditions 

 Market Conditions 

In collaboration with City partners, identify key regions in RFP Study Area in which to 

conduct market studies to determine development needs and opportunities. As regions 

and market study scopes are identified, conduct, analyze and present current market 

data for the RFP Study Area that provides indicators for economic and housing 

development interest and opportunities. The market study must be consistent with 

Targeted Multi-Family Housing Area 2016 map, (see Sec. 14.8) and focus its efforts on the 

commercial corridors of Grand River from Greenfield to 7 Mile and Fenkell from Lahser 

to Grand River.  

 

 Current Development Efforts  

Investigate, reference, and/or analyze research material compiled by design team and/or 

provided by City to assess existing and current economic and housing developments 

and preservation efforts in City’s pipeline; this includes the Grand River commercial 

corridor and the Fenkell Commercial Corridor. 

 

5.4.2 Master Strategy 

 Preservation Strategy  

In collaboration with PDD Historic Preservation staff, define the strategy and process for 

identifying physical and cultural assets within neighborhoods, along prominent 

commercial corridors, designated local and national historical registers and districts and 

determine the strongest candidates to incorporate into master development strategy 

 

 Development Strategy 

Building off development frameworks currently envisioned by the City and its partners 

(see Sec. 14.7), produce a strengthened and coordinated master strategy that identifies 

strongest development opportunities and rationale for preservation, adaptive reuse, 

commercial façade improvements, new economic development sites, workforce training 

sites, new or rehab mixed-use medium density multifamily development, and single-

family housing rehabilitation. These efforts together must work in tandem to elevate 

neighborhood residential and commercial conditions and proximity to community 

offerings. ONLY Fenkell between Lahser and Grand River and Grand River between 

Greenfield and 7 Mile are to be considered for this element of the scope of work.  

 

5.4.3 Project Design And Development 

 Brightmoor LIHTC Homes Initiative 

In collaboration with HRD and the team developing a strategy for recapitalization of 

single-family scattered site LIHTC homes in Brightmoor, identify possible target sites for 

the relocation of single-family homes. The sites should be vacant, owned by the Detroit 

Land Bank Authority, and located within the 2016 Targeted Multifamily Housing Areas. 
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The receiving sites for the homes should also be located near neighborhood assets in 

stable areas that would benefit from the addition of new housing units.  

 

5.4.4 Finance Strategy 
In collaboration with City staff and their partners, assist with economic development 

strategies to provide gap financing for different developments identified and prioritized by 

design teams.  

 
5.5  Zoning 

 
The City of Detroit understands that much of the recommendations that will come forth in the design 
and development vision will require many modifications and variances to the City’s zoning 
ordinance and established land uses. Design teams are being asked to not only track specific 
parking, zoning, and/or land-use amendments, but also to investigate and identify regions in which 
large-scale zoning and/or land use modifications can occur to more efficiently deliver and produce 
the urban environments Detroit wishes to re-establish. Specific tasks are as follows: 

 
5.5.1. Zoning Variance / Amendment Index 

As the City of Detroit is investigating comprehensive modifications to its zoning ordinance 

and land-uses, design teams need to help envision robust parking, zoning, and land-used 

strategies to help re-establish vibrant urban communities for Detroit’s future. Design teams 

are being asked to 1) Submit a comprehensive report outlining large-scale zoning and/or land 

use amendment recommendations that can help usher in design and master strategy 

recommendations more efficiently and can streamline interfaces with municipal regulatory 

agencies; 2) provide an itemized list of specific zoning changes required on specific sites 

and/or projects; and 3) illustrate and summarize any additional insights towards ongoing PDD 

“Pink Zoning” efforts. (see Sec. 14.6) 

 

6. SUMMARY OF DELIVERABLES 

At the conclusion of the design and planning process, the selected design teams will be required to 
deliver a comprehensive set of documents and digital files that will allow Detroit to move forward with 
a transformative, practical, and actionable design framework ripe for implementation. The 
deliverables are as follows: 

 
6. 1 General (All Scope Categories) 

 

 Phased Approach  

Develop a 3-phase approach for implementation for entire scope of work ranked by 

priority.  

 

 Timeline  

Produce master timeline and schedule encompassing all work scope categories.  
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 Performance Projections  

Develop report describing performance objectives for each category of work outlining 

rationale for design recommendations, particularly how development priorities help City 

meet citywide 20-minute neighborhood objectives. (See Sec. 14.5) 

 

 Acquisition/Assemblage Strategy  

Identify necessary land acquisitions, land assemblages, and land remediation 

requirements to implement scope of work. 

 

 Project Budget 

Prepare a comprehensive cost budget and pro forma for the entire scope of work broken 

down by priority phases. 

 

 Implementation Plan  

Develop a detailed implementation plan and timeline for Phase 1 projects for construction 

to begin in Spring/Summer 2017; financing models, development summaries, and 

incentive structures for Phase 1 sites will be done in collaboration with City agencies and 

affiliated partners. 

 

 Proposed Workforce Strategy  

Identify strategic opportunities to train a local workforce in the implementation of design 

recommendations. Design team to identify and communicate these opportunities to   

employment and development agencies (see Sec. 14.7) to strengthen neighborhood 

employment strategies for the City. 

 

 Record of All Work Performed  

Deliver full rights to and digital copy of all work produced by this scope of work on two (2) 

portable hard drives. 

 

6.2 Research and Community Engagement & Communications 
 

 Resource Archive 

Compile documentation and comparison matrices of all previous and existing planning 

documents and reports regarding RFP Study Area in relation to final recommendations 

 

 Engagement Archive  

Compile documentation of all community engagement sessions, associated activities, 

handouts, and meeting minutes, including photo documentation of sessions 

 

6.3  Landscape Design / Green Stormwater Infrastructure (GSI) 
 

 Existing Conditions Report  
Provide detailed written and visual report that documents existing land and flood patterns, 

land typologies, lot sizes typologies, lot sizes, topography, tree cover, parks, and 

available open space within RFP Study Area to support design recommendations. 
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 Master Landscape Design / GSI Strategy 
Produce a landscape design strategy for entire RFP Study Area that illustrates the design 

vision and recommendations through map graphics and illustrative renderings at key 

locations. Consultant must collaborate with City partners to develop a strategy that 

incorporates GSI that meets the City’s stormwater management objectives, complies with 

DWSD’s NPDES permit requirements, and aligns with guiding principles. (see Sect. 8)  

 

 Project Planning And Design: 
 

 Rouge River Greenway Phase 1 

Once consultant has worked with the City and its partners to develop an agreed 

upon Phase 1 of the Rouge River Greenway, prepare schematic design, design 

development, and construction documents, provide construction bidding support, 

and assist with construction administration and design guidance for Phase 1. 

 

 Rouge River Greenway (Extensions into Neighborhoods) Phasing  

Produce schematic drawings for additional phases to connect Rouge River 

Greenway to the neighborhoods within this study area by proposing green 

pathways.  

 

 Rogell Golf Course (Redevelopment)  Schematic  

Collaborate with City consultants to produce a set of overall design guidelines and 

feasible schematic at-grade landscape design strategy for the development of the 

Rogell Golf Course into a stormwater park, nature sanctuary, and overall wetland 

system.   

 

 Schematic / Design / Construction Drawings:  

Produce schematic design, design/development documents, construction 

documentation, and technical specifications robust enough to produce realistic 

cost budget for any other projects identified in the planning process. 

 

6.4  Streetscape And Mobility 
 

 Existing Conditions Report 

Provide a detailed written and visual report that documents existing physical streetscape 

conditions and mobility circulation and challenges for a wide variety of users inclusive of 

youth, the elderly, and people living with disabilities. 

 

 Streetscape and Mobility Master Strategy  

Produce a streetscape and mobility master strategy for the Grand River corridor from 

Greenfield to 7 Mile and Fenkell from Lahser to Grand River specifically within the RFP 

boundary that illustrates design vision and recommendations through map graphics and 

illustrative renderings at key locations. The master strategy should highlight key 

neighborhood streets and segments needing critical streetscape and/or infrastructural 

improvements to support GSI, housing, commercial, and neighborhood strength.  
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 Design Guidelines 

Provide a booklet outlining prototypical streetscape design guidelines that outlines 

conditions that will require specific interventions to improve safety and increase 

neighborhood vibrancy. 

 

 Schematic / Design / Construction Drawings  

For recommended design strategies and interventions, produce schematic design, 

design/development documents, construction documentation, and technical 

specifications robust enough to produce realistic cost budget. 

 

 Street Improvement Index  

For recommended sidewalk and streetscape resurfacing and repair, or complete street 

development, produce an illustrative report with key sections and elevations that identifies 

specific neighborhood sections that should undergo resurface, repair, and/or 

redevelopment.  

 

 Maintenance Manual  

In collaboration with community partners and City agencies, compile maintenance 

agreements that outline long-term maintenance strategies for streetscape and mobility 

initiatives. 

 

6.5  Development: Economic, Housing, Historic Preservation 
 

 Existing Conditions Report 

Provide detailed written and visual report that documents 1) key existing commercial and 

residential properties and pipeline developments, and 2) notable physical assets within 

the RFP scope boundaries 

 

 Economic / Housing Development Framework  

Develop an overall master strategy that identifies strongest sites and describe rationale 

for preservation, adaptive reuse, commercial façade improvements, new economic 

development sites, new or rehab mixed-use medium density multifamily development, 

and single-family housing rehabilitation opportunities to elevate neighborhood residential 

and commercial conditions and proximity to community offerings. 

 
Project Plans   

Document how projects currently in PDD, HRD, DWSD, Department of Public Works 

(DPW), General Services Department (GSD), and Department of Transportation (DDOT) 

fit into the framework developed above, and identify and prioritize projects for delivery in 

the next 18-24 months.  Develop projects feasibility analysis to inform this prioritization. 

 

 Feasibility and Pro-forma Conclusions  

Collaborate with City departments and consultants sharing pro-formas that would confirm 

and encourage/or discourage any new residential or economic development initiatives 

within the Fenkell and Grand River corridors.  
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6.6  ZONING 
 Zoning Variance / Amendment Index  

Develop a report that 1) lists all required rezoning, variances, and/or amendments for 

each category of work; verify these requirements with PDD zoning innovation staff before 

submittal; 2) illustrates and summarizes any additional insight to ongoing PDD “Pink 

Zoning” efforts (see Sec. 14.6); and 3) provides a set of strategic recommendations that can 

streamline interfaces with municipal regulatory agencies. 

 

7. ANTICIPATED PROJECT TIMELINE   

Contract Period – 1 Year 
 

Oct 2016 RFP Announced 

Oct 2016 Proposals Due 

Late Oct / Early Nov Design Team Selected 

Nov 2016 Procurement 

Dec 2016 Onboarding Orientation / Preliminary Engagement 

Jan – May 2017 Engagement / Scope Development / Report Outs 

Mid-May 2017 Planning and Design Phase Ends 

Jun – Sept 2017 Design and Construction Administration Advisement and Project Support 
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8. GUIDING PRINCIPLES 

 
Support market recovery and stimulate private reinvestment 

 Increase rate of housing development and re-occupancy to allow area to reach full potential 

 Spur economic development and job creation along neighborhood and industrial corridors  
 

Improve the quality of life and strengthen neighborhood amenities, housing, and inviting 
spaces for existing residents and spur population growth and/or attract visitors to the area 

 Creatively connect jobs and housing to ensure mutually beneficial residential-industrial mix 

 Encourage range of practical and innovative open space and GSI development strategies 
that simultaneously address water challenges and livability and commuter needs  

 Encourage reinvestment in vacant corner lot conditions to stabilize nearby streets and blocks 

 Elevate aesthetics and safety through streetscape and public realm improvements  

 Augment existing urban forestry and permaculture initiatives through infrastructure designs 
 
Create productive environment for business and industrial uses adjacent to proposed 
infrastructure 

 Support efforts to attract commercial investments to neighborhood interior and corridors  

 Explore renewable energy sources to attract new and sustain existing businesses  
 
Improve stormwater management  

 Reduce surface flooding and prevent basement sewer backups and combined sewer 
overflows in the Northwest Drainage District 

 
Energize a healthy active living environment through multi-modal connectivity 

 Introduce network of non-motorized linkages between riverfront and adjacent neighborhoods   

 Connect to existing and potential intermodal transportation options accessible to residents 
 
Encourage access for all 

 Create a landscape that is a true public open space and accessible to people of all ages 

 Elevate neighborhoods as regional assets and family-friendly gathering places  

 Promote workforce development along identified corridors and neighborhood interior  
 
Engage the community 

 Incorporate inclusive design recommendations from City and community stakeholders where 
projecting future land uses, and preserves, as appropriate, local cultural and historic assets  

 Work with City to engage with community and resolve concerns during planning and design  
 
Promote environmental stewardship and community health  

 Include environmental justice, health, and sustainability in both the natural environment (e.g., 
wetlands, native plant species) and built environment (e.g., stormwater mitigation, LED 
lighting, renewable energies)  
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9. EVALUATION CRITERIA 
A selection committee composed of City staff and other invited parties will be formed. A list of shortlisted 
respondents will be chosen to be interviewed based on qualifications, previous completed work, and 
approach to community engagement. The selection committee may request additional meetings or 
information of respondents before making a final selection. 

 
Overall Strength of Concept/Proposal        30pts 
 

 Demonstrates clear and practical vision for achieving all objectives, tasks and deliverables 
Proposed design approach, including specialized expertise within design team 

 Strategies and approach to community engagement 

 Demonstrates capacity to deliver material that can immediately begin Phase I construction shortly 
after design and planning period concludes  

 Teams need to ensure majority of Phase 1 construction can be completed within 18-24 month period 
from the start of planning and design work  

 
Previous Project Experience         25pts 
  

 Successful examples of creating place-making GSI projects from data analysis, conceptual design, 
and schematics to engineering specifications with client reference and description of professional 
services offered 

 Successful examples of delivering functioning green stormwater infrastructure projects still in 
operation that are meeting performance expectations as designed 

 Successful examples of completing technical surveying and mapping products with client reference 
and description of professional services offered 

 Successful examples of administering all elements of construction process 

 Strong record of performance on projects completed within urban municipalities 

 Demonstrated expertise on incentives structures, financing, and feasibility analysis 

 Experience of proposed project leaders/ team members on similar projects 
 

Design and Engineering Excellence        20pts 
 

 Description of vision, leadership and commitment to high quality and exceptional design in the public 

realm and identification of differentiators from peers 

 Recognition and awards from professional associations of project leads, design team and firms 

(ASLA, AIA, AICP, ASCE, others) 

 Incorporation of sustainable, innovative and resilient practices 

 Inclusion of team members that are Detroit-based, minority led, and/ or otherwise have substantive 

body of knowledge or experience with Detroit 

Price Proposal           15pts 
 

 Overall fee and team approach to complete, broken down into each individual Scope area. 
 

Proposed Timeline / Work Plan        10pts 
 

 Demonstrates practical ability to meet project deadlines within budget and on time 

 Lays out clear work plan to achieve deliverables 

 Identification of how soon firm could begin work after notification of award 

 Includes key dates for completion of analysis, preliminary recommendations, conceptual design, 
schematic design, and construction documents, with periodic community engagement and City 
review periods.  

 Proposes a plan to complete designs in year one and achieve Phase 1 construction by the end of 
year two  
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10. EVALUATION PROCEDURE 

 
Following the receipt of the qualified firm, a City designated Evaluation Committee will evaluate 
each response. All Proposals, which meet the required format of this RFP, will be evaluated. Any 
Proposals determined to be non-responsive to the requirements of the RFP, including 
instructions governing submission and format, will be disqualified unless the City determines, in 
its sole discretion, that non-compliance is not substantial or that an alternative proposed by the 
Respondent is acceptable. The City may also at its discretion, request oral presentations, make 
site visits at Respondent’s facility and may request a demonstration of Respondent’s operations. 
If scheduled, a final determination will be made after the oral presentations and/or 
demonstrations are complete. All decisions reached by the Evaluation Committee will be by 
consensus. 

 

11. PROPOSAL CONTENT REQUIREMENTS  

 
To be considered responsive, each proposal must, at a minimum, present and/or respond to the 
following RFP sections in their entirety. All pages of the submission must be numbered, excluding 
exhibits and other supplemental information which may be added as Attachments. The 
instructions contained in this RFP must be strictly followed. Accuracy and completeness are 
essential.  

11.1 Table of Contents  

A table of contents must be provided with all RFP Submissions. 

11.2 Signature Page (Form attached) 

11.3   Statement of Submission (up to 2 pages, not including resumes) 

In your Statement of Submission, please include, at a minimum, the following 
information and/or documentation: 
 
1) A design statement describing relevance of work samples as an indicator of team’s 

capacity to perform the work requested in this scope of work; 
 

2) A brief description of your firm, including the  Federal Employer Identification Number, 
the age of the firm’s business and the average number of employees during each of the 
last three (3) years; 
 

3) The location of the firm’s principal place of business and, if different, the location of the 
place of performance of the contract; 
 

4) A commitment to perform the requested work in accordance with the requirements 
outlined in this RFP; and 
 

5) The name and contact information of the overall project manager and firm that will be in 
charge of all teams on this project. 
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11.4 Scope of Work Schedule 

Provide a detailed timetable with action steps required to complete entire planning/design 
scope described in this RFP, including start and completion deadlines and major activity 
milestones.  

11.5 Pricing Proposal 

Proposals must provide a Price Proposal and cost all activities based on a maximum contract 
length of one year.  Proposals must provide a line-item cost estimate to complete the scope 
of services described in RFP by category -- (1) Research/Community 
Engagement/Communications; (2) Landscape Design/GSI; (3) Streetscape and Mobility; (4) 
Development: Economic, Housing, Historic Preservation; and (5) Zoning 

11.6 Respondent Performance History 

 
1) Identify in detail a portfolio of no more than (5) five similar projects by name, subject 

matter, location, services provided and the length of time services were provided on each. 
Include a reference, description of services provided and dates during which the services 
were provided; project examples should be comparable to the proposed project and 
should include primary involvement from members of the proposed respondent team or  
their key personnel; 
 

2) Identify vendor’s key personnel on the projects identified above; 
 

3) Identify any projects in which the vendor’s contract was terminated for any reason; 
 

4) Identify any claims or lawsuits that have been brought against your organization as a 
result of any services provided within the last five (5) years; and 
 

5) Provide an organization chart indicating the team structure and core team members who 
will provide services for the five primary categories -- (1) Research/Community 
Engagement/Communications; (2) Landscape Design/GSI; (3) Streetscape and Mobility; 
(4) Development: Economic, Housing, Historic Preservation; and (5) Zoning. Also provide 
1-page  accompaniment for each core team member 
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12. SUBMITTAL INSTRUCTIONS AND OTHER KEY INFORMATION 

 
A. RFP Issue Date 

Monday, October 3, 2016 
 

B. Question Deadline  
Monday, October 10, 2016 by 2 pm EST 
All questions must be submitted via the Bidsync web portal to www.Bidsync.com. 

 
C. Response to Questions  

Monday, October 17, 2016 by 5 pm EST 
 

D. Pre-Bid Meeting 
Monday, October 24, 2016 @ 10 am EST 
Coleman A. Young Center, 2 Woodward Avenue, Room 1008, Detroit, MI 48226 
 

E. Proposals Due 
Sunday, October 30, 2016 by 5 pm EST 
ALL PROPOSALS MUST BE SUBMITTED VIA THE BIDSYNC WEB PORTAL 

 

13. PROPOSAL DISCLAIMERS AND CONDITIONS   

 
Rejections, Modifications, Cancellations 
The City of Detroit expressly reserves the right to:  1) accept or reject, in whole or in part, any 
and all proposals received; 2) waive any non-conformity; 3) re-advertise for proposals; 4) 
withhold the award for any reason the City determines; 5) cancel and/or postpone the request 
for proposals, in part or in its entirety, and/or, 6) take any other appropriate action that is in the 
best interest of the City. This RFP does not commit the City of Detroit to award a contract, to 
pay any cost incurred in the preparation of a proposal under this request, or to procure or 
contract for services. 

 
News Releases and Other Communications 
News releases pertaining to these Proposals specifications or the provisions to which they 
relate shall not be made without prior approval of the City and then only in coordination with the 
City. 
 
Respondents are advised that no oral interpretation, information or instruction by an officer or 
employee of the City of Detroit shall be binding upon the City of Detroit. 
 
Confidentiality of Proposals 
Proposals shall be opened with reasonable precautions to avoid disclosure of contents to 
competing offers during the process of evaluation. Once proposals have been publicly recorded 
they are subject to disclosure as per the requirements of the Michigan Freedom of Information 
Act. 

 
 

http://www.bidsync.com/
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14. APPENDIX 
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14.1 Project Boundaries map 
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14.2 Project Boundaries Aerial Map with Park Areas 
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14.3 Priority Drainage District Map  
 
The RFP Study Area falls within the Northwest Drainage District (in blue), an area that will 
need additional stormwater controls in coming years in order for Detroit to be in compliance 
with its NPDES permit. Particularly challenging to the northwest area specifically is its aging 
and highly impervious industrial corridor along Grand River, Lahser, 8 Mile, and 7 Mile roads; 
stormwater from this area could be routed southward and mitigated through strategic GSI 
design utilizing the area’s vacant and publicly owned parcels of land. The neighborhood has 
naturally occurring drainage routes along a historic streambed of the Rouge River that have 
potential advantages for stormwater management, and there are a number of existing 
community-developed concepts for GSI-related land use projects in the neighborhood. 
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14.4 Rouge River Greenway Study 
 
The Rouge River Greenway Study is a conceptual look at how to connect various green space assets 
that roughly follow the Rouge River along the west side of Detroit. This map was created by the 
General Services Department.  
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14.5 “20-Minute Neighborhood” Performance Objectives 
 

Mayor Duggan has set a citywide goal to design and develop walkable neighborhoods in areas 
wherein residents can access quality retail, enjoy open space amenities, travel to transit and/or multi-
modal alternatives within a 20-minute walk. The initiative seeks to ensure residents have a 20-minute 
walk radius through land that is productive, safe and beautiful. Recommendations from design teams 
must support Detroit 20-Minute Neighborhood objectives within this context for these efforts will set 
the foundation for the future success of Detroit’s northwest side. 
 
METRICS: 
 

 20 minutes to Retail 
(Includes shopping, restaurants, 
grocery stores, services, coffee shops, 
etc.) 

 

 20 minutes to Transit 
(Includes bus stops, BRT, light rail, 
carpools, etc.) 

 

 20 minutes to a Park 
(Includes greenways, waterfronts, 
public plazas, public recreation 
facilities, natural areas, etc.) 

 

 20 minutes from Blight 
(One should not encounter blighted 
buildings, derelict streetscapes, nor 
crumbling infrastructure within a 20 
minute walking radius 
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14.6 “Pink Zoning” Efforts 
 

 
 

 
 
More information can be found at: http://www.pinkzoningdetroit.org/ 
 
 
The City of Detroit “Pink” Zoning refers to a lessening of the “red tape” that can quickly thwart 
revitalization initiatives.  Pink Zoning Detroit is currently an initiative being piloted along select 
corridors around Detroit. “Pink Zones” would enable the City of Detroit to redesign its regulatory 
approach to development along particular corridors. This might include: allowing small-scale 
development to bypass certain review processes, preemptive approval of certain building types, or 
expedited permitting. The idea is to smooth the path for small business owners, developers, and 
entrepreneurs seeking to bring commercial vitality back to Detroit’s neighborhoods. 
 
While selected design team will not be engaging in the City’s Pink Zoning efforts directly, the scope 
of work in this RFP will be asking teams to be mindful of short and long-term zoning modifications 
that may be required to achieve the final design recommendations and provide insight into a “lean” 
ordinance, as applicable, across Detroit’s neighborhoods and commercial corridors.  
 

. 
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14.7 City Agencies and Partners 
 

Detroit Mayor’s Office, Jobs and Economy Team (JET) 
The Jobs and Economy Team within the Mayor’s Office coordinates with City agencies, public 
partners, and the non-profit and business communities in order to design and execute programs that 
create jobs and attract residents to Detroit. Areas of focus include land use and real estate 
development, business attraction and retention programs, small business and entrepreneurial 
promotion, and transportation and logistics.  
 
Department of Neighborhoods (DON) 
The City of Detroit Department of Neighborhoods works closely with individual neighborhoods and 
other community organizations, CDCs, faith-based organizations and local businesses in teams 
across all seven districts to identify and prioritize concerns, and then coordinate with the appropriate 
City department to deliver results.  The DON helps neighborhoods to address all blight-related 
issues, including dangerous building demolition, repurposing vacant lots and structurally sound 
vacant buildings, as well as non-structural blight. 
 
Planning and Development Department (PDD) 
The City of Detroit Planning and Development Department provides professional and technical 
expertise in planning, design, and development that helps to inform and seed sustainable 
environments, and neighborhoods for citizens and businesses.  PDD works to create an 
infrastructure that supports citizens, investors, and other partners in their expressed efforts to 
advance initiatives that create walkable urban places that serve the largest and broadest needs of 
the Detroit community.  
 
Housing and Revitalization Department (HRD) 
The City of Detroit Housing and Revitalization Department manages the nearly $37 million that City 
receives from the US Department of Housing and Urban Development (HUD) annually to support 
housing programs and community development activities, such as Community Development Block 
Grants. HRD invests the City’s entitlement funding in appropriate housing, economic development 
and related infrastructure projects. HRD works with PDD, DBA and DLBA to provide the public sector 
project management required to produce housing and economic development projects. 
 
Detroit Water and Sewerage Department (DWSD) 
The Detroit Water and Sewerage Department (DWSD) is one of the largest water and sewer utilities 
in the United States serving more than 200,000 Detroit residential and commercial customers. 
DWSD’s water network consists of more than 2,700 miles of transmission and distribution mains and 
nearly 3,000 miles of sewer collection piping. 
 
Department of Public Works (DPW) 
The City of Detroit Department of Public Works (DPW) manages garbage collection services, 
provides construction, maintenance, demolition and engineering of streets, alleys and public 
buildings, and plans, establishes and maintains traffic control systems.  DPW also enforces any 
environmental ordinances not covered by the Buildings, Safety Engineering and Environment 
Department. 
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14.7 City Agencies and Partners, continued 
 
Detroit Building Authority (DBA) 
The Detroit Building Authority supervises and manages all construction activities on behalf of the 
City as well as demolition, including the blight demolition program in coordination with Detroit Land 
Bank Authority (DLBA) and commercial property disposition. 
 
General Services Department (GSD) 
The mission of the General Services Department is to improve City services and achieve operational 
efficiencies by consolidating support functions from various agencies. It provides repair, 
maintenance, lawn-mowing, and trash collection services to all City-owned properties, facilities and 
vehicular fleets. It also designs, constructs, and maintains the City’s public parks. 
 
Detroit Department of Transportation (DDOT) 
The Detroit Department of Transportation is the public transportation operator of City bus service in 
Detroit. DDOT has a fare and ride agreement with the Suburban Mobility Authority for Regional 
Transportation (SMART) as it supplements the City with bus service linking the City to the rest of 
Metro Detroit and Detroit Metropolitan Wayne County Airport. Along with operating fixed-route bus 
service, DDOT also operates MetroLift, an on-demand paratransit service with wheelchair accessible 
vehicles. 
 
Detroit Land Bank Authority (DLBA) 
The Detroit Land Bank Authority is a public authority dedicated to returning Detroit’s vacant, 
abandoned, and foreclosed property to productive use. Its current programs include Hardest Hit 
Fund/Demolition, Nuisance Abatement, Home Auction Program, Side Lot Sales, Own It Now, and 
the Community Partnership Program. 
 
Detroit Economic Growth Corporation (DEGC) 
Detroit Economic Growth Corporation is a non-profit organization that works closely with the City of 
Detroit and other partners to support existing businesses and to bring new companies and 
investments to the City. DEGC offers a broad range of financial, technical, and development 
assistance to commercial, industrial and service firms, as well as developers and investors wanting 
to do business in Detroit. The DEGC staffs several of public authorities that play a key role in 
Detroit's economic development including the Detroit Economic Development Authority and the Detroit 
Brownfield Redevelopment Authority. 
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14.8 Targeted 2016 Multifamily Housing Map 
 

The City believes that attractive, well-designed, GSI projects will support new housing 
opportunities and population growth in areas targeted as near-term Targeted 2016 Multifamily 
Housing Areas.   
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14.9 For Reference Only: HUD Documents  
*These summaries are not officially recognized by HUD and are not a substitute for the actual terms and language. Please 
visit official HUD website for official language of sections and parts that may be relevant to this RFP scope 

 
24 CFR (4–1–03 Edition) 
Code of Federal Regulations (annual edition) - Title 24 - Housing and Urban Development  
Subtitle A - Office of the Secretary, Department of Housing and Urban Development (Parts 0 - 92) 
 

Part 42—Displacement, Relocation Assistance, and Real Property Acquisition for HUD and HUD-Assisted 
Programs 

Defines rules for the relocation or displacement of residents as well as property acquisition, 
appeals, applicability, and relocation assistance 

 
Part 50—Protection and Enhancement of Environmental Quality 

Explains basic environmental policy and responsibilities under HUD program coverage as well as 
decision points for projects and policy actions 

 
Part 51—Environmental Criteria and Standards 

Continues explanations of Part 50 pertaining to basic environmental policy and responsibilities 
under HUD program coverage; specifically noise abatement and control, siting of projects near 
hazardous chemical operations, civil airports, and military airfields 

 
Part 55—Floodplain Management 

Defines responsibilities, environmental review policies and procedures for making determinations 
on floodplain management 

 
Part 58—Environmental Review Procedures for Entities Assuming HUD Environmental Responsibilities 

Explains environmental review processes (documentation, range of activities, 
project aggregation and classification), as well as the processes for Environmental Assessments 
and Environmental Impact Statement Determinations 

 
Part 70—Use of Volunteers on projects 

Defines ‘volunteers’ (an individual who performs service for a public or private entity for civic, 
charitable, or humanitarian reasons, without promise, expectation or receipt of compensation for 
services rendered, on a HUD-assisted or insured project which is subject to a requirement to pay 
prevailing wage rates) and the procedure for implementing prevailing wage exemptions for 
volunteers 

 
Part 85—Administrative Requirements for Grants and Cooperative Agreements to State, Local and 
Federally Recognized Indian Tribal Governments 

Defines pre-award requirements (standards for financial management systems, etc.), post-reward 
requirements (payment, allowable costs, period of availability of funds, matching or cost sharing, 
program income, non-federal audit, monitoring and reporting program performance, financial 
reporting, etc.), and after-the-grant requirements (closeout, later disallowances and adjustments, 
etc.) 

 
Part 91—Consolidated Submissions for Community Planning 

Explains citizen participation and consultation plans at the local and state levels as well as 
monitoring, housing market analysis, and housing and homeless needs assessments 

 
Subtitle B - Regulations Relating To Housing and Urban Development (Continued) (Parts 100 - 4100) 
 

Part 570—Community Development Block Grants 
Defines Community Development Block Grant (CDBG) funding and how it may be allocated, as well as 
eligibility requirements, restrictions, administrative review, and special purposes  
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***UNSIGNED BIDS CANNOT BE CONSIDERED*** 
ASSIGNMENT: A Contractor shall not assign any Purchase Order or Contract or any monies due therefrom without prior 

approval of the Purchasing Director, the Finance Director and in some cases the City Council.  Contact the Purchasing Agent 

for proper procedure. 

IN THE FURTHER DESCRIPTION OF THIS PROPOSAL, WE SUBMIT INFORMATION IDENTIFIED AS FOLLOWS: 

BIDDING UNDER THE NAME OF: 

      (PRINT FULL LEGAL NAME) 
(PURCHASE ORDER WILL BE ISSUED AND PAYMENT WILL BE MADE ONLY IN THE NAME ABOVE.  ALL 

PAYMENTS ARE TO BE MAILED.  VENDOR PICK-UP OF PAYMENT IS NOT ACCEPTABLE) 

 

MAILING ADDRESS: 

_________________________________________________ 

 __________________________________________________ 

                                                                                   (ZIP CODE) 

PAYMENT MAILING ADDRESS: _________________________________________________ 

(IF DIFFERENT FROM ABOVE) __________________________________________________ 

                                                                                    (ZIP CODE) 

BUSINESS ADDRESS: _________________________________________________ 

(CHECK ONE): 

 LEASE_____   RENT  ____  OWN _____ 

__________________________________________________ 

                                                                                   (ZIP CODE) 

FEDERAL EMPLOYER ID #:  

__________________________________________________ 

CHECK ONE:  

(   ) CORPORATION, Incorporated Under The Laws Of The State Of ______________________________ 

 

       If Other Than Michigan Corporation, Licensed To Do Business In Michigan? _______YES _______NO 

(   )  PARTNERSHIP, Consisting of (List Partners) 

_________________________________________ _________________________________________ 

_________________________________________ _________________________________________ 

(   ) ASSUMED NAME (Register No.)                            ___________________________________________ 

(   ) INDIVIDUAL  

IF NOT SIGNED BY OFFICER OF FIRM, THE PERSON SIGNING MUST HAVE AUTHORITY TO COMMIT THE FIRM 

CONTRACTUALLY TO THIS BID. 
The authorized signature affirms that the proposal will remain firm for a period of one hundred twenty (120) days from its due date and thereafter until 

withdrawn, in writing, or a contract is executed, or the procurement is terminated by the City of Detroit, whichever occurs first. 

E-MAIL ________________________________ AUTHORIZED SIGNATURE: 

DATE __________________________________ SIGNED: ___________________________________________ 

TELEPHONE NO. _______________________ PRINTED___________________________________________ 

FAX NO.________________________________ TITLE______________________________________________ 

CELL PHONE NUMBER _________________ TITLE/POSITION___________________________________ 

ALTERNATE COMPANY CONTACT 
*THIS FORM MUST BE FILLED IN ITS ENTIRETY.  FAILURE TO COMPLETE FORM WILL BE CAUSE FOR REJECTION.* 

CITY OF DETROIT FINANCE DEPARTMENT PURCHASING DIVISION 


